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SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION  |3. DATE ISSUED PAGE OF PAGES
AND AWARD W912P4-04-B-0008 SEALED BID (IFB)
(Construction, Alteration, or Repair) D NEGOTIATED (RFP) 4/26/04 1 1

IMPORTANT - The "offer” section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
Gr. Sodus, Oswego,

7. ISSUED BY CODE 8. ADDRESS OFFERTO

Department of the Army

US Army Corps of Engineers, Buffalo District
1776 Niagara Street

Buffalo, NY 14207-3199

9. FOR INFORMAT|0N> A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: Lorraine McMullen (716) 879-4249

SOLICITATION

NOTE: In sealed bid solicitations "offer"” and "offeror” mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, idencifying no., dace):
This acquisition is 100% set-aside for HubZone Small Business.

Work consists of furnishing all the plant, equipment, labor, transportation, supplies and materials and perform all operations to dispose
of approximately 20,00cubic yards of dredge material, other than ledge rock, from Oswego Harbor ; 8,000 cubic yards of dredge
material, other than ledge rock from Oak Orchard Harbor; and 40,000 cubic yards of dredge material other that ledge rock from Great
Sodus Harbor in accordance with the specifications, drawings and technical provisions as outlined.

Magnitude of work is $250,000.00 to $500,000.00

NAICS Code: 237990

BID SUBMITTAL REQUIREMENTS: Standard Form 1442 entitled "Solicitation, Offer and Award", Bidding Schedule Pages 00010-4
through 00010-1%, the completed section 00600 along with Bid Bonds to be considered responsive.

A bid bond in the amount os 20% is required.

NOTE: Maintenance dredging is defined as all required dredging between the upper and lower dredging limits required to attain the
authorized channel dimensions and contract depths indicated on the contract drawings.

11. The Contractor shall begin performance within 5 calendar days and complete it within 55 calendar days after receiving

D award, notice to proceed. This performance period is mandatory, D negotiable. (See —_ gsec Q0800 maral .

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES, " indicate within how may calendar days after award in Item 12B.)

ves [ ]NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:
A. Sealed offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 1500 thour)

local time 2 June 2004 {date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes
containing offers shall be marked to show the offeror’s name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, D is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by

reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and
will be rejected.

PO STANDARD FORM 1442 (REV. 4-85
NSN 7540-01-155-3212 Prescribed by GSA  USAPPC V1.00)
FAR {48 CFR) 53.236-1 (d)




OFFER (Must be fully completed by offeror)
14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 18. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if differen: chan Lem 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted
by the Government in writing within calendar days after the date offers are due. (Inser: any number equal 0 or greazer than the minimum require-
men: scaced in Izem 13D. Failure to inser: any number means the offeror accep:s the minimum in Irem 13D.

AMOUNTS P>

18. The offeror agrees to furnish any required performance and payment bonds,

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER 20B. SIGNATURE 20C. OFFER DATE
(Type or prinz)

AWARD (70 be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA
24. SUBMIT INVOICES TO ADDRESS SHOWN IN > ITEM 25, OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 Copies unless otherwise specified) I—l 10 U.S.C 2304(c) | ) I_—I 41 U.S.C 253(c) ( )

26, ADMINISTERED-BY, CODE 27. PAYMENT WILL BE MADE BY
HOMINSTERRP B ARMY |

PR S SR BT IO R

SINEER DISTRICT, BUFFALO
RACTING DIVISION USACE FINANCE CENTER

PR
N

1776 NIAGARA STREET 5720 INTEGRITY DRIVE

CUFFALO, NEW YORK 14207 MILLINGTON, TN 38054-5005
CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLF

D 28, NEGOTIATED AGREEMENT Contractor is required 2o sign his D 29. AWARD (Conzracior is no: reguired (o sign :his documens.) Your offer

documen: and recurn copies 10 issuing office.)  Contractor agrees to on this solicitation is hereby accepted as to the items listed. This award con-

summates the contract, which consists of (a) the Government solicitation and

furnish and deliver all items or perform all work requirements identified on this . .
your offer, and (b) this contract award. No further contractual document is

form and any continuation sheets for the consideration stated in this contract.

- e ) ) necessary.
The rights and obligations of the parties to this contract shall be governed by
(a) this contract award, (b} the solicitation, and (c) the clauses,
representations, certifications, and specifications incorporated by reference in
or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or prine)

TO SIGN (Type or prinz)
30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD
DATE
BY

STANDARD FORM 1442 BACK (REV. 4-85)
USAPPC V1.00




SECTION 00010
SOLICITATION, OFFER, AND AWARD (SF 1442) AND BIDDING SCHEDULE

MAINTENANCE DREDGING
OAK ORCHARD, GREAT SODUSAND OSWEGO, HARBORS
OAK ORCHARD, ORLEANS COUNTY, NEW YORK
GREAT SODUS, WAYNE COUNTY, NEW YORK
OSWEGO, OSWEGO COUNTY, NEW YORK

BIDDING SCHEDULE “A”
(USE EITHER WORDS OR FIGURES, NOT BOTH)
Bid on Bidding Schedule “A” will be based upon dredging and disposal of dredged material
from Oak Orchard Harbor in the Government-designated Open-Lake Disposal Area, as indicated
on the contract drawing.

(See Section 02481, MAINTENANCE DREDGING, Paragraph 3.3.2)

Item Estimated Unit Estimated
‘No. Description Quantity Unit Price Amount
1 Mobilization and Demobilization LS $
2 Maintenance Dredging:
Oak Orchard Harbor with disposal
in the Government-designated
Open-Lake Disposal Area 8,000 Cy $ $

Tota Estimated Amount (Items1& 2) $

NOTE: The above “estimated quantity” pay items for dredging are based upon total estimated
quantity of material available within the “required pay prism” plus a portion of the available
“overdepth” material noted below. These subdivided quantities are approximate and do not
indicate limitations in channel work areas:

[tem Estimated Quantity in Quantity of Allowable
No. Required Pay Prism Overdepth Material Included
2 6,000 2,000

00010-4



MAINTENANCE DREDGING
OAK ORCHARD, GREAT SODUS AND OSWEGO, HARBORS
OAK ORCHARD, ORLEANS COUNTY, NEW YORK
GREAT SODUS, WAYNE COUNTY, NEW YORK
OSWEGO, OSWEGO COUNTY, NEW YORK

BIDDING SCHEDULE “B”
(USE EITHER WORDS OR FIGURES, NOT BOTH)
Bid on Bidding Schedule “B” will be based upon dredging and disposal of dredged materia from

Great Sodus Harbor in the Government-designated Open-L ake Disposal Area, asindicated on
the contract drawing.

(See Section 02481, MAINTENANCE DREDGING, Paragraph 3.3.2)

[tem Estimated Unit Estimated
‘No. Description Quantity Unit Price Amount
1 Mobilization and Demobilization LS $

2 Maintenance Dredging:
Great Sodus Harbor (Station 7+00
To 29+00) with disposal
in the Government-designated
Open-Lake Disposal Area 20,000 Cy $ $

Tota Estimated Amount (Items1& 2) $

NOTE: The above “estimated quantity” pay items for dredging are based upon total estimated
quantity of material available within the “required pay prism” plus a portion of the available
“overdepth” material noted below. These subdivided quantities are approximate and do not
indicate limitations in channel work areas:

ltem Estimated Quantity in Quantity of Allowable
‘No. Required Pay Prism Overdepth Material Included
2 16,000 4,000

00010-5



MAINTENANCE DREDGING
OAK ORCHARD, GREAT SODUSAND OSWEGO, HARBORS

OAK ORCHARD, ORLEANS COUNTY, NEW YORK
GREAT SODUS, WAYNE COUNTY, NEW YORK

OSWEGO, OSWEGO COUNTY, NEW YORK

BIDDING SCHEDULE “C”

(USE EITHER WORDS OR FIGURES, NOT BOTH)

Bid on Bidding Schedule “C” will be based upon dredging and disposal of dredged material from
Oswego Harbor in the Government-designated Open-Lake Disposal Area, as indicated on the
contract drawing.

[tem
No.

(See Section 02481, MAINTENANCE DREDGING, Paragraph 3.3.2)

Description
Mobilization and Demobilization

Maintenance Dredging:

Oswego Harbor (AreaA)

with disposal in the Government-
designated Open-L ake Disposal
Area

Maintenance Dredging:

Oswego Harbor (Area B)

with disposal in the Government-
designated Open-L ake Disposal
Area

Maintenance Dredging:

Oswego Harbor (Area C)

with disposal in the Government-
designated Open-L ake Disposal
Area

Estimated
Amount

Estimated Unit
Quantity Unit Price
LS
2,000 Cy $
16,000 Cy $
2,000 Cy $

Total Estimated Amount (Items 1, 2, 3 & 4)

00010-6



NOTE: The above “estimated quantity” pay items for dredging are based upon total estimated
quantity of material available within the “required pay prism” plus a portion of the available
“overdepth” material noted below. These subdivided quantities are approximate and do not
indicate limitations in channel work areas:

Item Estimated Quantity in Quantity of Allowable
No. Required Pay Prism Overdepth Material Included
2 1,600 400
3 13,000 3,000
4 1,600 400

00010-7



MAINTENANCE DREDGING
OAK ORCHARD, GREAT SODUSAND OSWEGO HARBORS
OAK ORCHARD, ORLEANS COUNTY, NEW YORK
GREAT SODUS, WAYNE COUNTY, NEW YORK
OSWEGO, OSWEGO COUNTY, NEW YORK

BIDDING SCHEDULE “D”

(USE EITHER WORDS OR FIGURES, NOT BOTH)

Bid on Bidding Schedule “D” will be based upon dredging and disposal of dredged material
from Oak Orchard, Great Sodus and Oswego Harbors in the respective Government-designated
Open-Lake Disposal Areas, as indicated on the contract drawings.

Item
No.

1.

2

(See Section 02481, MAINTENANCE DREDGING, Paragraph 3.3.2)

Estimated
Quantity

Description
Mobilization & Demobilization
Maintenance Dredging:

Oak Orchard Harbor with Disposal
In the Government-designated

Open-Lake Disposal Area 8,000

Maintenance Dredging:

Great Sodus Harbor (Station 7+00
to 29+00) with disposal

in the Government-designated
Open-Lake Disposal Area

Maintenance Dredging:

Oswego Harbor (AreaA)

with disposal in the Government-
designated Open-L ake Disposal

Area 2,000

Maintenance Dredging:

Oswego Harbor (Area B)

with disposal in the Government-
designated Open-L ake Disposal

Area 16,000

00010-8

20,000

Unit Estimated
Unit Price Amount
LS $
CcY % $
CcY $ $
CcYy $ $
CcY % $




6 Maintenance Dredging:
Oswego Harbor (Area C)
with disposal in the Government-
designated Open-L ake Disposal
Area 2,000 Cy $ $

Total Estimated Amount (Items 1, 2,3,4,5 & 6) $

NOTE: The above “estimated quantity” pay items for dredging are based upon total estimated
quantity of material available within the “required pay prism” plus a portion of the available
“overdepth” material noted below. These subdivided quantities are approximate and do not
indicate limitations in channel work areas:

[tem Estimated Quantity in Quantity of Allowable
No. Required Pay Prism Overdepth Material Included
2 6,000 2,000
3 16,000 4,000
4 1,600 400
5 13,000 3,000
6 1,600 400

00010-9



MAINTENANCE DREDGING
OAK ORCHARD, GREAT SODUSAND OSWEGO HARBORS
OAK ORCHARD, ORLEANS COUNTY, NEW YORK
GREAT SODUS, WAYNE COUNTY, NEW YORK
OSWEGO, OSWEGO COUNTY, NEW YORK

BIDDING SCHEDULE “E”
(USE EITHER WORDS OR FIGURES, NOT BOTH)
Bid on Bidding Schedule “E” will be based upon dredging and disposal of dredged material from
Oak Orchard Harbor in the Contractor-furnished/Government Approved Disposal Area, with the

balance, if any, in the Government-designated Open-Lake Disposal Area, as indicated on the
contract drawing.

(See Section 02481, MAINTENANCE DREDGING, Paragraph 3.3.3)

[tem Estimated Unit Estimated
‘No. Description Quantity Unit Price Amount
1 Mobilization and Demobilization LS $

2 Maintenance Dredging:
Oak Orchard Harbor with disposal
in the Contractor-furnished,
Government-Approved Disposal
Area 8,000 Cy $ $

Tota Estimated Amount (Items1& 2) $

NOTE: The above “estimated quantity” pay items for dredging are based upon total estimated
quantity of material available within the “required pay prism” plus a portion of the available
“overdepth” material noted below. These subdivided quantities are approximate and do not
indicate limitations in channel work areas:

Item Estimated Quantity in Quantity of Allowable
‘No. Required Pay Prism Overdepth Material Included
2 6,000 2,000

00010-10



MAINTENANCE DREDGING
OAK ORCHARD, GREAT SODUSAND OSWEGO HARBORS
OAK ORCHARD, ORLEANS COUNTY, NEW YORK
GREAT SODUS, WAYNE COUNTY, NEW YORK
OSWEGO, OSWEGO COUNTY, NEW YORK

BIDDING SCHEDULE “F”
(USE EITHER WORDS OR FIGURES, NOT BOTH)
Bid on Bidding Schedule “F” will be based upon dredging and disposal of dredged material from
Great Sodus Harbor in the Contractor-furnished/Government-Approved Disposal area, with the

balance, if any, in the Government-designated Open-Lake Disposal Area, as indicated on the
contract drawing.

(See Section 02481, MAINTENANCE DREDGING, Paragraph 3.3.3)

[tem Estimated Unit Estimated
‘No. Description Quantity Unit Price Amount
1 Mobilization and Demobilization LS $

2 Maintenance Dredging:
Great Sodus Harbor (Station 7+00
To 29+00) with disposal
in the Contractor-furnished,
Government-Approved
Disposal Area 20,000 Cy $ $

Tota Estimated Amount (Items1& 2) $

NOTE: The above “estimated quantity” pay items for dredging are based upon total estimated
quantity of material available within the “required pay prism” plus a portion of the available
“overdepth” material noted below. These subdivided quantities are approximate and do not
indicate limitations in channel work areas:

Item Estimated Quantity in Quantity of Allowable
‘No. Required Pay Prism Overdepth Material Included
2 16,000 4,000

00010-11



MAINTENANCE DREDGING
OSWEGO, OAK ORCHARD, AND GREAT SODUSHARBORS
OSWEGO, OSWEGO COUNTY, NEW YORK
OAK ORCHARD, ORLEANS COUNTY, NEW YORK
GREAT SODUS, WAYNE COUNTY, NEW YORK

BIDDING SCHEDULE “G”
(USE EITHER WORDS OR FIGURES, NOT BOTH)
Bid on Bidding Schedule “G” will be based upon dredging and disposal of dredged material
from Oswego Harbor in the Contractor-furnished/Government-approved Disposal Area, with the
balance, if any, in the Government-designated Open-Lake Disposal Area, as indicated on the

contract drawing.

(See Section 02481, MAINTENANCE DREDGING, Paragraph 3.3.3)

[tem Estimated Unit Estimated
‘No. Description Quantity Unit Price Amount
1 Mobilization and Demobilization LS $

2 Maintenance Dredging:
Oswego Harbor (AreaA)
with disposal in the Contractor-furnished,
Government-Approved Disposal
Area 2,000 Cy % $

3 Maintenance Dredging:
Oswego Harbor (Area B)
with disposal in the Contractor-furnished,
Government-Approved Disposal
Area 16,000 Cy % $

4 Maintenance Dredging:
Oswego Harbor (Area C)
with disposal in the Contractor-furnished,
Government-Approved Disposal
Area 2,000 Cy $ $

Total Estimated Amount (Items1,2,3& 4)  $

00010-12



NOTE: The above “estimated quantity” pay items for dredging are based upon total estimated
quantity of material available within the “required pay prism” plus a portion of the available
“overdepth” material noted below. These subdivided quantities are approximate and do not
indicate limitations in channel work areas:

[tem Estimated Quantity in Quantity of Allowable
No. Required Pay Prism Overdepth Material Included
2 1,600 400
3 13,000 3,000
4 1,600 400

00010-13



MAINTENANCE DREDGING
OAK ORCHARD, GREAT SODUSAND OSWEGO,HARBORS
OAK ORCHARD, ORLEANS COUNTY, NEW YORK
GREAT SODUS, WAYNE COUNTY, NEW YORK
OSWEGO, OSWEGO COUNTY, NEW YORK

BIDDING SCHEDULE “H”
(USE EITHER WORDS OR FIGURES, NOT BOTH)
Bid on Bidding Schedule “H” will be based upon dredging and disposal of dredged material
from, Oak Orchard, Great Sodus and Oswego Harbors in the respective Contractor-
furnished/Government-Approved Disposal Areas, with the balance, if ant, in the respective
Government-designated Open-Lake Disposal Areas, as indicated on the contract drawings.

(See Section 02481, MAINTENANCE DREDGING, Paragraph 3.3.3)

[tem Estimated Unit Estimated
No. Description Quantity Unit Price Amount
1. Mobilization & Demobilization LS $

2  Maintenance Dredging:
Oak Orchard Harbor with
disposal in Contractor-furnished,
Government-Approved
Disposal Area 8,000 Cy $ $

3 Maintenance Dredging:
Great Sodus Harbor (Station 7+00
to 29+00) with disposal
in the Contractor-furnished,
Government-Approved
Disposal Area 20,000 Cy $ $

4  Maintenance Dredging:
Oswego Harbor (Area A)
with disposal in the Contractor-furnished,
Government-Approved
Disposa Area 2,000 Cy $ $

00010-14



5 Maintenance Dredging:
Oswego Harbor (AreaB)
with disposal in the Contractor-furnished,
Government-Approved
Disposal Area 16,000 Cy $ $

6 Maintenance Dredging:
Oswego Harbor (Area C)
with disposal in the Contractor-furnished,
Government-Approved
Disposal Area 2,000 Cy $ $

Total Estimated Amount (Items 1, 2,3,4,5 & 6) $

NOTE: The above “estimated quantity” pay items for dredging are based upon total estimated
quantity of material available within the “required pay prism” plus a portion of the available
“overdepth” material noted below. These subdivided quantities are approximate and do not
indicate limitations in channel work areas:

[tem Estimated Quantity in Quantity of Allowable
No. Required Pay Prism Overdepth Material Included
2 6,000 2,000
3 16,000 4,000
4 1,600 400
5 13,000 3,000
6 1,600 400

AWARD OF THE CONTRACT UNDER BIDDING SCHEDULES“E”, “F’, “G” OR “H”
WILL BE SUBJECT TO THE ACCEPTANCE OF THE PORPOSED CONTRACTOR-
FURNISHED/GOVERNMENT-APPROVED DISPOSAL AREA(S), BY THE
CONTRACTING OFFICER. UNLESS THE DATA REQUIRED IN SECTION 00800,
SPECIAL CONTRACT REQUIREMENTS, CLAUSE ENTITLED “PHYSICAL DATA” OF
THESE SPECIFICATIONS ARE FURNISHED WITH THE OFFER AT THE TIME OF BID
OPENING, THE OFFER UNDER THESE SCHEDULES WILL BE CONSIDERED NON-
RESPONSIVE.

00010-15
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SECTION 00100
INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS

1 BID DEPOSITORY

Hand carried bids must be deposited, prior to the time set for opening of bids, in the bid
depository, Contracting Division, Building No. 1, 1st Floor, Department of the Army, U.S. Army
Engineer Didtrict, Buffalo, 1776 Niagara Street, Buffalo, NY 14207-3199.

2 PLACE OF BID OPENING

Bids shall be publicly opened in Conference Room "C", Building No. 1, 1st Floor, Department of
the Army, U.S. Army Engineer District, Buffalo, 1776 Niagara Street, Buffalo, NY 14207-3199.

3 INQUIRIES

For information regarding this Procurement, write or call (Collect calls not accepted) Ms.Lorraine
McMullen, Department of the Army, U.S. Army Engineer District, Buffalo, 1776 Niagara Street, Buffao,
NY 14207-3199 - Area Code 716 - Telephone Number 879-4249.

4 WORK PERFORMED BY CONTRACTOR

The successful bidder/offeror must furnish the Contracting Officer within ten (10) days after the
award, the items of work, which he will perform with his own forces, the percentage of the total work this
represents, and the estimated cost thereof. (See Section 00800, Specia Contract Requirement entitled
"Limitations on Subcontracting").

5 GOVERNMENT'SPRIVILEGE IN MAKING AWARDS

The Government further reserves the right to make award of any or all schedules of any bid/offer,
unless the bidder/offeror qualifies such bid/offer by specific limitation; aso to make award to the
bidder/offeror whose aggregate bid/offer on any combination of bid schedules resuts in the maximum
cubic yards of maintenance dredging able to be executed. For the purpose of this Solicitation, the word
"item" as used in the paragraph entitled " Contract Award--Seded Bidding--Construction,” shall be
considered to mean "schedule.”

6 52.214-22 EVALUATION OF BIDS FOR MULTIPLE AWARDS

In addition to other factors, bids will be evaluated on the basis of advantages and disadvantages to
the Government that might result from making more than one award (multiple awards). It is assumed, for the
purpose of evaluating bids, that $500 would be the administrative cost to the Government for issuing and
administering each contract awarded under this solicitation, and individual awardswill be for theitems or
combinations of items that result in the lowest aggregate cost to the Government, including the assumed
administrative costs.



W912P4-04-B-0008
Page 2 of 6

7 52228-15  PERFORMANCE AND PAYMENT BONDS—CONSTRUCTION--
(JULY 2000)

(a) Definitions. As used in this clause-

"Origina contract price" means the award price of the contract; or, for requirements
contracts, the price payable for the estimated total quantity; or, for indefinite-quantity contracts,
the price payable for the specified minimum quantity. Original contract price does not include the
price of any options, except those options exercised at the time of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the
successful offeror shall furnish performance and payment bonds to the Contracting Officer as
follows:

(1) Performance bonds (Standard Form 25). The pena amount of performance bonds
a the time of contract award shall be 100 percent of the original contract price.
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the
time of contract award shall be 100 percent of the original contract price.
(3) Additional bond protection.
(i) The Government may require additional performance and payment bond
protection if the contract price isincreased. The increase in protection generaly will equal 100
percent of the increase in contract price.
(i) The Government may secure the additional protection by directing the
Contractor to increase the penal amount of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including
any necessary reinsurance agreements, to the Contracting Officer, within the time period
specified in the Bid Guarantee provision of the solicitation, or otherwise specified by the
Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm
commitment, supported by corporate sureties whose names appear on the list contained in
Treasury Department Circular 570, individual sureties, or by other acceptable security such as
postal money order, certified check, cashier's check, irrevocable letter of credit, or, in accordance
with Treasury Department regulations, certain bonds or notes of the United States. Treasury
Circular 570 is published in the Federal Register or may be obtained from the:

U.S. Department of Treasury

Financial Management Service

Surety Bond Branch

401 14" Street, NW, 2" Floor, West Wing
Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the
right to sue on the payment bond is void unlessit is in writing, signed by the person whose right
iswaived, and executed after such person has first furnished labor or materia for use in the
performance of the contract.

(End of clause)

8 52.233-2 SERVICE OF PROTEST (AUG 1996)

(8) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the General Accounting Office
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(GAOQ), shdll be served on the Contracting Officer (addressed as follows) by obtaining written and dated
acknowledgment of receipt from Chief, Contracting Division, Department of the Army, U.S. Army
Engineer Didtrict, Buffalo, 1776 Niagara Street, Buffalo, NY 14207-3199.

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.
(End of provision)

9 ARITHMETIC DISCREPANCIES

(@ For the purpose of initial evaluation of bids, the following will be utilized in resolving
arithmetic discrepancies found on the face of the bidding schedule as submitted by bidders:

(1) Obvioudy misplaced decimal points will be corrected

(2) Incase of discrepancy between unit price and extended price
(3) Apparent errorsin extension of unit prices will be corrected;

(4) Apparent errorsin addition of lump-sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the government will proceed on the assumption that the
bidder intends his bid to be evauated on the basis of the unit prices, the totals arrived at by resolution of
arithmetic discrepancies as provided above and the bid will be so reflected on the abstract of bids.

10 BIDDER'S QUALIFICATIONS FAR 9.105-1

Before an offer is considered for award, the offeror may be requested by the Government to
submit a statement regarding his previous experience in performing comparable work, his business and
technical organization, financia resources, and plant available to be used in performing the work.

11 BID MODIFICATION

If amodification to a bid based on unit prices is submitted, which provides for alump sum
adjustment to the total estimated cost, the application of the lump sum adjustment to each unit price in the
bid schedule must be stated. If it is not stated, the bidder agrees that the lump sum adjustment shall be
applied on a pro-rata basis to every unit price in the bid schedule.

12 COMPLETION OF BID SCHEDULES

BIDSMAY BE SUBMITTED ON ANY OR ALL OF THE BIDDING SCHEDULES.
BIDSMUST BE COMPLETE ASTO ALL THEITEMSON THE SCHEDULE. FAILURETO
COMPLETE ALL ITEMSON A BID SCHEDULE WILL RENDER THE BID NON-RESPONSIVE.
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13 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

Whenever a contract or modification of contract price is negotiated, the Contractor's cost
proposals for equipment ownership and operating expenses shall be determined in accordance with the
requirements of the paragraph entitled "EQUIPMENT OWNERSHIP AND OPERATING EXPENSE
SCHEDULE," contained in the Specia Contract Requirements section of the specifications. A copy of
EP 1110-1-8 "Construction Equipment Ownership and Operating Expense Schedul€e” is available for
review at the Department of the Army, U.S. Army Engineer District, Buffalo, 1776 Niagara Street,
Buffalo, NY 14207-3199; Foot of East 9th Street, Cleveland, OH 44114, and Summit Street, Bay View
Park, Toledo, OH 43611.

(End of Clause)
(EFARS 52.2/9108(f)(a))

14 INVOICES (NY -PA AREA OFFICE)

Invoices shall be submitted in quadruplicate to the Area Office Point of Contact specified in the
Section 00800 clause entitled “Physical Data’:

15 LIST OF ATTACHMENTS

Preparatory Inspection Checklist

Initia Inspection Checklist

Proposed Contractor-Furnished Disposal Area

Contractor Quality Control Report

Standard Form 24, "Bid Bond" (Sample)

Standard Form 25, "Performance Bond" (Sample)

Standard Form 25-A, "Payment Bond" (Sample)

ENG Form 27, "Daily Report of Operations--Hopper Dredges'

ENG Form 4025, "Transmittal of Shop Drawings, Equipment Data, Material Samples, or
Manufacturer's Certificates of Compliance”

10. ENG Form 4267, "Report of Operations--Pipeline, Dipper or Bucket Dredges’

11. ENG Form 4288, "Submittal Register"

12. Genera Decision Number 1L030018

13. Genera Decision Number M1030018

14. Oak Orchard, Great Sodus & Oswego Harbors Survey Control Data

15. EM 385-1-1, US Army Corps of Engineers Safety and Health Requirements Manual
16. Contractor Accident Prevention Plan Checklist

17. Sample Accident Prevention Plan Template

18. Environmental Protection Plan Template

19. Contractor Quality Control Plan Checklist

20. Contractor Quality Control Plan Template

21. Oak Orchard, Great Sodus & Oswego Harbors Sediment & Particle Size Distribution
22. Great Sodus Bay Harbor Sediment Probing Sampling Report

WoNU~WDNE

These attachments are located at the end of this Solicitation.
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16 PRE-CONSTRUCTION CONFERENCE (FEB 1995)

After award of a contract, a Preconstruction Conference will be conducted between responsible
personnel of the Contractor, Area Office and District Office to discuss Government procedures and line
authority for contractual, administrative, and construction matters. The successful Contractor will be
required to attend. The Contracting Officer's notification will include specific details regarding the date,
time, and location of the conference, any need for attendance by subcontractors, and information
regarding the items to be discussed.

17 SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM

This solicitation and its resultant contract are issued under the Small Business Competitiveness
Demonstration Program of the Business Opportunity Development Reform Act of 1988.
18 SYNOPSIS OF SUBCONTRACT OPPORTUNITIES FAR 5.206(b)

Prime contractors and subcontractors are encouraged to use the Government wide Point of Entry
(GPE) to publicize opportunities in the field of subcontracting stemming from defense business.

Transmittal of a synopsis are accomplished in the following manner:

(@) GPE. Transmission must be in accordance with the interface description available via the
Internet at http://www.fedbizopps.gov.

(b) CBD. All synopses transmitted electronically to the CBD, other than through the GPE, must
bein ASCII Code.

19 UNBALANCED BIDS

Bids submitted, that appear to be unbaanced, may be rejected in accordance with the clause
entitled "Contract Award--Sealed Bidding--Construction™ of Section 00100 - Instructions, Conditions,
and Notices to Bidders'

20 WAGE DETERMINATION (Construction)

(& The Department of Labor Wage Determination Decision referred to in Section 00700 -
Contract Clauses of the solicitation is attached hereto and made a part hereof, Decision No. 1L030018 and
M1030018, and all amendments thereto.

(b) Classifications and rates applicable to this work are those used in the locd areain the
performance of Dredging on the Great L akes.

21 52..252-2 CLAUSES INCORPORATED BY REFERENCE (Feb 1998)
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This contract incorporates one or more clauses by reference, with the same force and effect asif
they were given in full text. Upon request, the Contracting Officer will make their full text available.
Also, the full text of a clause may be accessed electronically at this'these address(es):

52.204-6 Data Universal Numbering System ( DUNS) Number OCT 2003
252.204-7001 Commercia and Government Entity (CAGE) Code Reporting AUG 1999
252.204-7004 Required Central Contractor Registration NOV 2001
52.211-2 Availability of Specifications Listed in the DoD Index of DEC 2003

Specifications and Standards (DODISS) and Descriptions
Listed in the Acquisition Management Systems and Data
Requirements Control List, DoD 5010.12-L

52.214-3 Amendments to Invitations for Bids DEC 1989
52.214-4 False Statements in Bids APR 1984
52.214-5 Submission of Bids MAR 1997
52.214-6 Explanation to Prospective Bidders APR 1984
52.214-7 Late Submissions. Modifications, and Withdrawals of Bids NOV 1999
52.214-18 Preparation of Bids - Construction APR 1984
52.214-19 Contract Award - Sedled Bidding Construction AUG 1996
52.216-1 Type of Contract APR 1984
252.219-7003 Small, Small Disadvantaged and Women-Owned Small APR 1996

Business Subcontracting Plan (DOD Contracts)
52.222-23 Notice of Requirement for Affirmative Action to Ensure Equa FEB 1999
Employment Opportunity for Construction

52.228-1 Bid Guarantee SEP 1996

52.228-11 Pledges of Assets FEB 1992

52.232-33 Payment by Electronic Funds Transfer -- Central Contractor OCT 2003
Registration

252.236-7000 Modification Proposals - Price Breakdown DEC 1991

252.236-7008 Contract Prices - Bidding Schedules DEC 1991

(End of Clause)
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SECTION 00600
REPRESENTATIONS & CERTIFICATIONS

1 52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifies that --

(1) The pricesin this offer have been arrived at independently, without, for the purpose of restricting
competition, any consultation, communication, or agreement with any other offeror or competitor relating to (i)
those prices, (ii) the intention to submit an offer, or (iii) the methods of factors used to calcul ate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or
indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract
award (in the case of anegotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or
not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Isthe person in the offeror's organization responsible for determining the prices offered in this bid or
proposal, and that the signatory has not participated and will not participate in any action contradictory to
subparagraphs (a)(1) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as an agent for the following principalsin certifying that
those principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through
(a)(3) above (insert full name of person(s) in
the offeror's organization responsibl e for determining the prices offered in this bid or proposal, and thetitle of hisor
her position in the offeror's organization);

(ii) Asan authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have
not participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) Asan agent, has not personally participated, and will not participate, in any action contrary to
subparagraphs (a)(1) through (a)(3) above.

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.
(End of clause)
2. 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

Common parent, as used in this provision, meansthat corporate entity that owns or controls an affiliated group of
corporations that filesits Federal income tax returns on a consolidated basis, and of which the offeror isamember.

Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to
comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C.



W912P4-04-B-0008
Page 2 of 11

6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the
payment reporting reguirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by
the offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of
the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the
payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS
recordsto verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

TIN:.

____ TIN hasbeen applied for.

____TINisnot required because:

____ Offerorisanonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of atrade or businessin the United States and does not have an office or place of

business or afiscal paying agent in the United States;

____ Offeror isan agency or instrumentality of aforeign government;
____ Offeror isan agency or instrumentality of the Federal Government.

(e) Type of organization.
____ Sole proprietorship;
____Partnership;
____ Corporate entity (not tax-exempt);
____ Corporate entity (taxexempt);
___ Government entity (Federal, State, or local);
___ Foreign government;
____International organization per 26 CFR 1.6049-4;

____ Other

(f) Common parent.
____ Offeror isnot owned or controlled by acommon parent as defined in paragraph (a) of this provision.

____Nameand TIN of common parent:

Name

TIN

(End of provision)
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3. 52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED
DEBARMENT, AND OTHER RESPONSIBILITY MATTERS

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principals--

(A) Are/ [ arenot/ [ presently debarred, suspended, proposed for debarment, or declared
ineligible for the award of contracts by any Federal agency;

(B) Have/ / havenot/ /, within athree-year period preceding this offer, been convicted of or had
acivil judgment rendered against them for: commission of fraud or a criminal offensein connection with obtaining,
attempting to obtain, or performing apublic (Federal, state, or local) contract or subcontract; violation of Federal or
state antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making fal se statements, tax evasion, or receiving stolen property; and

(C) Are/ /arenot/ / presently indicted for, or otherwise criminally or civilly charged by a
governmental entity with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this
provision.

(ii) The Offeror has/ / hasnot/ /, withinathree-year period preceding this offer, had one or more
contracts terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and,
persons having primary management or supervisory responsibilities within a business entity (e.g., general manager;
plant manager; head of a subsidiary, division, or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a
False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001,
Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to
contract award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by
reason of changed circumstances.

(c) A certification that any of the itemsin paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of recordsin
order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and
information of an Offeror is not required to exceed that which is normally possessed by a prudent person in the
ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision isamaterial representation of fact upon which
reliance was placed when making award. If it islater determined that the Offeror knowingly rendered an erroneous
certification, in addition to other remedies available to the Government, the Contracting Officer may terminate the
contract resulting from this solicitation for default.

4. 252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A
TERRORIST COUNTRY (MAR 1998)

(a) "Definitions."
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Asused in this provision --

(a) "Government of aterrorist country” includes the state and the government of aterrorist country, as well
as any political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of
the Export Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has
repeatedly provided support for such acts of international terrorism. As of the date of this provision, terrorist
countriesinclude: Cuba, Iran, Irag, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest” means--

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.
Beneficial interest includes holding 5 percent or more of any class of the firm's securities in "nominee shares,"
"street names," or some other method of holding securities that does not disclose the beneficial owner;

(ii) Holding a management position in the firm, such as a director or officer;

(iii) Ability to control or influence the election, appointment, or tenure of directors or officersin the
firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate,
or other tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of afirm.
(b) "Prohibition on award."
In accordance with 10 U.S.C. 2327, no contract may be awarded to afirm or asubsidiary of afirm if the government
of aterrorist country has asignificant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that
ownsthe subsidiary, unless awaiver is granted by the Secretary of Defense.
(c) "Disclosure.”
If the government of aterrorist country has asignificant interest in the Offeror or a subsidiary of the Offeror, the
Offeror shall disclosure such interest in an attachment to its offer. If the Offeror isasubsidiary, it shall also disclose
any significant interest the government of aterrorist country hasin any firm that owns or controlsthe subsidiary.
The disclosure shall include —
(1) Identification of each government holding a significant interest; and
(2) A description of the significant interest held by each government.

(End of provision)

5. 52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (MAR 2001)
@
(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990.
(2) The small business size standard is $17.02 million.

(3) The small business size standard for a concern which submits an offer in its own name, other than on
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aconstruction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b) Representations.

(1) The offeror represents as part of itsoffer that it/ /is,/ /isnot asmall business concern.

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of
this provision.) The offeror represents, for general statistical purposes, that it/ /is,/ /isnot, asmall disadvantaged
business concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as asmall business concern in paragraph (b)(1) of
this provision.) The offeror represents as part of its offer that it/ /is,/ /isnot awomen-owned small business
concern.

(4) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of
this provision.] The offeror represents as part of its offer that it/ /is,/ /isnot aveteran-owned small business
concern.

(5) [Complete only if the offeror represented itself as a veteran-owned small business concernin
paragraph (b)(4) of this provision.] The offeror represents as part of its offer that it/ /is,/ /isnot a service-disabled
veteran-owned small business concern.

(c) Definitions. As used in this provision --

Service-disabled veteran-owned small business concern --

(1) Means asmall business concern --

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-
disabled veterans; and

(if) The management and daily business operations of which are controlled by one or more
service-disabled veterans or, in the case of a veteran with permanent and severe disability, the spouse or permanent
caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C.101(2), with adisability that is
service-connected, as defined in 38 U.S.C.101(16).

"Small business concern,” means a concern, including its affiliates, that isindependently owned and
operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified asa
small business under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern --

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C.101(2))
or, in the case of any publicly owned business, not less than 51 percent of the stock of which isowned by one or
more veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern,"” means asmall business concern --

(1) That isat least 51 percent owned by one or more women; or, in the case of any publicly
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owned business, at least 51 percent of the stock of which is owned by one or more women; and
(2) Whose management and daily business operations are controlled by one or more women.
(d) Notice.

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business
concerns, then the clausein this solicitation providing notice of the set-aside contains restrictions on the source of
the end items to be furnished.

(2) Under 15 U.S.C.645(d), any person who misrepresents afirm’s status asa small, HUBZone small,
small disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall --

(i) Be punished by imposition of fine, imprisonment, or both;
(ii) Be subject to administrative remedies, including suspension and debarment; and
(iii) Beineligible for participation in programs conducted under the authority of the Act.

(6) [Complete only if offeror represented itself as a small business concern in paragraph (b)(1) of this
provision.] The offeror represents, as part of its offer, that --

@)1t/ 1is,/ /isnot aHUBZone small business concern listed, on the date of this representation,
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and
no material change in ownership and control, principal office, or HUBZone employee percentage has occurred since
it was certified by the Small Business Administration in accordance with 13 CFR Part 126; and

@ii) It/ /is,/ /isnot ajoint venture that complies with the requirements of 13 CFR Part 126, and
the representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or
concernsthat are participating in the joint venture. [ The offeror shall enter the name or names of the HUBZone
small business concern or concerns that are participating in the joint venture: .] Each
HUBZone small business concern participating in the joint venture shall submit a separate signed copy of the
HUBZone representation.

(7) [Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of thisprovision.] The
offeror shall check the category in which its ownership falls:

Black American.

Hispanic American.

Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore,
Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust
Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of
Micronesia, the Commonwealth of the Northern Mariana lslands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga,
Kiribati, Tuvalu, or Nauru).

Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh,
Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

Individual/concern, other than one of the preceding.
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6. 52.219-2 EQUAL LOW BIDS. (OCT 1995)
(a) Thisprovision appliesto small business concernsonly.

(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement toaward in case of tie
bids. If the bidder wishesto be considered for this priority, the bidder must identify, in the following space, the LSA
in which the costs to beincurred on account of manufacturing or production (by the bidder or the first-tier
subcontractors) amount to more than 50 percent of the contract price.

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the
bidder from receiving priority consideration. If the bidder is awarded a contract as aresult of receiving priority
consideration under this provision and would not have otherwise received award, the bidder shall perform the
contract or cause the contract to be performed in accordance with the obligations of an LSA concern.

7. 52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL
BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM (JAN 1997)

(a) Definition.

"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than
50 percent of the numerical size standard applicableto the standard industrial classification code assigned to a
contracting opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business
concern under the size standards of thissolicitation.] The Offeror/ /is,/ /isnot an emerging small business.

(c) (Complete only if the Offeror isasmall business or an emerging small business, indicating its size
range.)

Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the
following.)

No. of Employees Avg. Annua Gross Revenues

_ 50orfewer _ $lmillionorless
__51-100 __ $1,000,001- $2 million
_101-250 __ $2,000,001- $3.5 million
_251-500 __ $3,500,001- $5 million
_ 501-750 ___ $5,000,001- $10 million

751 - 1,000 $10,000,001 - $17 million
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Over 1,000 Over $17 million
(End of provision)

8. 52.222-22  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(@ / [/lthas,/ [ hasnot participated in aprevious contract or subcontract subject to the Equal
Opportunity clause of this solicitation;

(b) / /'lthas,/ / hasnot, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed
subcontractors, will be obtained before subcontract awards.
(End of provision)

) 5222238  COMPLIANCE WITH VETERANS EMPLOYMENT REPORTING REQUIREMENTS
(DEC 2001)

By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of
38 U.S.C. 4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37,
Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it
has submitted the most recent VETS-100 Report required by that clause.

(End of provision)

10. 5222313 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING
(OCT 1996)

€) Submission of this certification is a prerequisite for making or entering into this contract imposed
by Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilities that will be used in the performance of this contract that are
subject to the filing and reporting requirements described in section 313 of the Emergency Planning and Community
Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990
(PPA) (42 U.S.C. 13106), the offeror will file and continueto file for such facilities for the life of the contract the
Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section
6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to
the Form R filing and reporting requirements because each such facility is exempt for at least one of the following
reasons: (Check each block that is applicable.)

[ ] (i) Thefacility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);
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[ 1(ii) Thefacility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

[ 1 (iii) Thefacility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[ 1 (iv) Thefacility does not fall within Standard Industrial Classification Code (SIC) designations 20 through 39 as
set forth in FAR section 19.102 of the Federal Acquisition Regulation; or

[ ]1(v) Thefacility is not located within any State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Marianalslands, or any
other territory or possession over which the United States has jurisdiction.

11. AFFILIATED BIDDERS

(a) Business concerns are affiliates of each other when, either directly or indirectly--

(1) One concern controls or has the power to control the other; or
(2) A third party controls or has the power to control both.

(b) Each bidder shall submit with its bid an affidavit stating that it has no affiliates, or containing the
following information:

(1) The names and addresses of all affiliates of the bidder.

(2) The names and addresses of all persons and concerns exercising control or ownership of the bidder
and any or all of its affiliates, and whether they exercise such control or ownership as common officers, directors,
stockholders holding controlling interest, or otherwise.

(End of provision)

12. PLANT AVAILABLE

Each bidder/offeror shall list, on the Schedule below, plant available and proposed for use on the work
under this Solicitation.

PLANT AND EQUIPMENT SCHEDULE
Eng Form 1619-R

Available Plant to be Used
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No. | Type | Capacity | Manufacturer | Age& Condition | Location

No. | Type | Capacity | Manufacturer | Age& Condition | Location

NOTE: *Provide separate table for each type of equipment such as excavation, pile driving, concrete plant, material
handling, etc. Use separate line for each major item. Use additional pages if necessary.

1. Dredging Contracts. In preparing the above tabulation, the bidder shall insert the following information under
the appropriate heading, using a separate line item for each major item and an additional page if necessary.

a Number. For dredges, give identifying number and name.
b. Type. Under this heading, give description asfollows: For bucket and dipper dredges, show bucket capacity
in cubic yards, horse-power of hoist engine, type of power, and number of swings per hour; for pipe line dredges,

show inside diameter of discharge pipe, horse-power of pump engine and type of power.

c. Capacity. Under this heading, state the estimated capacity of the plant in cubic yards per month when
working materials similar to those which it is anticipated will be encountered in the performance of work.

13. REMIT TO ADDRESS

The bidder/offeror shall insert below the address to which all contract payments shall be mailed.

The Contractor shall notify the Contracting Officer, in writing, of any change to this address. A contract
modification will be required.
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In accordance with the "Prompt Payment™ clause of this contract, any invoice which specifies a payment address
differing from that shown above, will be returned without action.

CLAUSES INCORPORATED BY REFERENCE

52.203-11 Certification and Disclosure Regarding Payment to Influence APR 1991
Certain Federal Transactions
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SECTION 00700
CONTRACT CLAUSES

1 252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) Definition. “Contracting officer's representative” means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)
2. 52.203-5 COVENANT AGAINST CONTINGENT FEES (Apr 1984)

The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract
upon an agreement or understanding for a contingent fee, except abona fide employee or agency. For breach or
violation of thiswarranty, the Government shall have the right to annul this contract without liability or, inits
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent
fee.

(b) "Bonafide agency," as used in this clause, means an established commercial or selling agency, maintained by a
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit
or obtain Government contracts nor holdsitself out as being able to obtain any Government contract or contracts
through improper influence.

"Bonafide employee," as used in this clause, meansa person, employed by a contractor and subject to the
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes
to exert improper influence to solicit or obtain Government contracts nor holds out asbeing able to obtain any
Government contract or contracts through improper influence.

"Contingent fee," asused in this clause, means any commission, percentage, brokerage, or other feethat is
contingent upon the success that a person or concern hasin securing a Government contract.

"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government
employee or officer to give consideration or to act regarding a Government contract on any basis other than the
merits of the matter.

(End of clause)

3. 52.225-9 BUY AMERICAN ACT-CONSTRUCTION MATERIALS (MAY 2002)
(a) Definitions Asused in this clause-
"Component" means an article, material, or supply incorporated directly into a construction material.

"Construction material" means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from atticles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
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work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.
"Cost of components' means-

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place
of incorporation into the construction material (whether or not such costs are paid to adomestic firm), and any
applicable duty (whether or not a duty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the manufacture of the end product.
"Domestic construction material" means-

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

"Foreign construction material" means a construction material other than a domestic construction material.

"United States" means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include | eased bases.

(b) Domestic preference.

(1) This clause implements the Buy American Act (41 U.S.C. 10a- 10d) by providing a preference for domestic
construction material. The Contractor shall use only domestic construction material in performing this contract,
except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as
follows:

None

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this
clauseif the Government determines that-

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic
construction material subject to the requirements of the Buy American Act is unreasonable when the cost of such
material exceeds the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this
clause shall include adequate information for Government evaluation of the request, including-

(A) A description of the foreign and domestic construction materials;
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(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with
paragraph (b)(3) of this clause.

(i) A request based on unreasonable cost shall include areasonable survey of the market and a completed
price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery coststo the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the
Contractor could not reasonably foresee the need for such determination and could not have requested the
determination before contract award. If the Contractor does not submit a satisfactory explanation, the Contracting
Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adegquate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exception is the
unreasonabl e price of adomestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Go vernment determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction Material Description Unit of Measure Quantity Price (Dollars)*

Item1:

Foreign construction material

Domestic construction material
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Item 2:

Foreign construction material

Domestic construction material

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach
summary.]

[Include other applicable supporting information]

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry
certificateisissued).]

4. 52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 1997)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments and
contract financing payments under the terms and conditions specified in this clause. Payment shall be considered as
being made on the day a check is dated or the date of an electronic fundstransfer. Definitions of pertinent terms are
set forth in section 32.902 of the Federal Acquisition Regulation. All daysreferred toin this clause are calendar
days, unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on Saturdays,
Sundays, and legal holidays.)

(a) Invoice Payments.

(1) Types of invoice payments. For purposes of this clause, there are several types of invoice payments
that may occur under this contract, asfollows:

(i) Progresspayments, if provided for elsewhere in this contract, based on Contracting Officer approval of the

estimated amount and value of work or services performed, including payments for reaching milestonesin any
project:

(A) The due date for making such payments shall be 14 days after receipt of the payment request by the
designated hilling office. If the designated billing office fails to annotate the payment request with the actual date of
receipt at the time of receipt, the payment due date shall be the 14th day after the date of the Contractor's payment
request, provided a proper payment request is received and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the
clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if
not specified, 30 days after approval for release to the Contractor by the Contracting Officer.

(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims
against the Government arising by virtue of the contract, and paymentsfor partial deliveriesthat have been accepted
by the Government (e.g., each separate building, public work, or other division of the contract for which the priceis
stated separately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the designated
billing office of a proper invoice from the Contractor, or the 30th day after Government acceptance of the work or
services completed by the Contractor, whichever islater. If the designated billing office fails to annotate the invoice
with the date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date
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of the Contractor'sinvoice, provided a proper invoice is received and thereis no disagreement over quantity,
quality, or Contractor compliance with contract requirements.

(B) On afinal invoice where the payment amount is subject to contract settlement actions (e.g., release of
claims), acceptance shall be deemed to have occurred on the effective date of the contract settlement.

(2) Contractor'sinvoice. The Contractor shall prepare and submit invoices to the designated billing office
specified in the contract. A proper invoice must include the items listed in subdivisions (a)(2)(i) through (a)(2)(ix)
of thisclause. If theinvoice does not comply with these requirements, it shall be returned within 7 days after the
date the designated billing office received the invoice, with a statement of the reasons why it is not a proper invoice.

Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the
manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date of mailing
or transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and
contract line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the sasme asthat in
the contract or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the
event of adefectiveinvoice.

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts

requested and certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts.

(ix) Any other information or documentation required by the contract.

(X) While not required, the Contractor is strongly encouraged to assign an identification number to each
invoice.

(3) Interest penalty. Aninterest penalty shall be paid automatically by the designated payment office, without
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday when Federal Government offices are closed and Government businessis not expected to
be conducted, payment may be made on the following business day without incurring alate payment interest
penalty.

(i) A proper invoice was received by the designated billing office.

(ii) A receiving report or other Government documentation authorizing payment was processed and there

was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or regquested
progress payment amount.

(iii) Inthe case of afinal invoice for any balance of funds due the Contractor for work or services

performed, the amount was not subject to further contract settlement actions between the Government and the
Contractor.
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(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the
Treasury under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that isin effect on the day after the
due date, except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). Thisrateis
referred to as the "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or
about January 1 and July 1. Theinterest penalty shall accrue daily on the invoice principal payment amount
approved by the Government until the payment date of such approved principal amount; and will be compounded in
30-day incrementsinclusive from the first day after the due date through the payment date. That is, interest accrued
at the end of any 30-day period will be added to the approved invoice principal payment amount and will be subject
tointerest penaltiesif not paid in the succeeding 30-day period. If the designated billing office failed to notify the
Contractor of a defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date.
Adjustments will be made by the designated payment office for errorsin calculating interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments
described in subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have
occurred constructively on the 7th day after the Contractor has completed the work or services in accordance with
the terms and conditions of the contract. In the event that actual acceptance or approval occurs within the
constructive acceptance or approval period, the determination of an interest penalty shall be based on the actual date
of acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if thereisa
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also
do not compel Government officials to accept work or services, approve Contractor estimates, perform contract
administration functions, or make payment prior to fulfilling their responsibilities.

(i) Thefollowing periods of time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defects in invoices submitted to the Government, but
this may not exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.

(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of the
contract.

(iii) Interest penalties will not continue to accrue after the filing of aclaim for such penalties under the
clause at 52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the Government and
the Contractor over the payment amount or other issues involving contract compliance, or on amounts temporarily
withheld or retained in accordance with the terms of the contract. Claimsinvolving disputes, and any interest that
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment
office, without request from the Contractor, if adiscount for prompt payment is taken improperly. The interest
penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of
the discount period through the date when the Contractor is paid.

(6) Additional interest penalty.

(i) If this contract was awarded on or after October 1, 1989, a penalty amount, calculated in accordance with
subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty amount if the Contractor--

(A) Isowed aninterest penalty of $1 or more;

(B) Isnot paid the interest penalty within 10 days after the date the invoice amount is paid; and
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(C) Makes awritten demand to the designated payment office for additonal penalty payment, in

accordance with subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice
amount is paid.

(i) (A) Contractors shall support written demands for additional penalty payments with the following data.
No additional data shall be required. Contractors shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all
overdue late payment interest penalty and such additional penalty as may be required;

(2) Attach acopy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) Demands must be postmarked on or before the 40th day after payment was made, except that-

(1) If the postmark isillegible of nonexistent, the demand must have been received and annotated with the date
of receipt by the designated payment office on or before the 40th day after payment was made; or

(2) If the postmark isillegible or nonexistent and the designated payment office fails to make the required
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided
such date is no later than the 40th day after payment was made.

(iii) (A) The additional penalty shall be equal to 100 percent of any original |ate payment interest penalty that
isdue on or after January 22, 1990, except--

(1) For additional penalties due on or before January 22, 1992, such penalties shall not exceed $2,500;
(2) After January 22, 1992, the additional penalty shall not exceed $5,000;

(3) The additional penalty shall never be less than $25; and

(4) No additional penalty is owed if the amount of the underlying interest penalty isless than $1.

(B) If theinterest penalty ceases to accrue in accordance with the limits stated in subdivision (a)(4)(iii) of
this clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would
have accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in
subdivision (a)(6)(iii)(A) of this clause.

(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty
due on each separate payment made for each separate contract. The maximum and minimum additional penalty
shall not be based upon individual invoices unless the invoices are paid separately. Where payments are
consolidated for disbursing purposes, the maximum and minimum additional penalty determination shall be made
separately for each contract therein.

(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g.,
payments under utility contracts subject to tariffs and regulation).

(b) contract financing payments.

(1) Duedatesfor recurring financing payments. If this contract provides for contract financing, requests for
payment shall be submitted to the designated hilling office as specified in this contract or as directed by the
Contracting Officer. Contract financing payments shall be made on the 30th day after receipt of a proper contract
financing request by the designated billing office. In the event that an audit or other review of a specific financing
request isrequired to ensure compliance with the terms and conditions of the contract, the designated payment office
is not compelled to make payment by the due date specified.
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(2) Due dates for other contract financing. For advance payments, |oans, or other arrangements that do not involve

recurring submissions of contract financing reguests, payment shall be made in accordance with the corresponding
contract terms or as directed by the Contracting Officer.

(3)Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for
payment delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor

for satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts
as are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which
payment of the amount due is made; and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal

Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment clause and an
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clausein each

of its subcontracts, and to require each of its subcontractors to include such clauses in their subcontracts with each
lower-tier subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to

impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified
percentage of each progress payment otherwise due to a subcontractor for satisfactory performance under the
subcontract without incurring any obligation to pay alate payment interest penalty, in accordance with terms and

conditions agreed to by the partiesto the subcontract, giving such recognition as the parties deem appropriate to the
ability of a subcontractor to furnish a performance bond and a payment bond,;

(2) Withholding pernitted. Permit the Contractor or subcontractor to make a determination that part or all of
the subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay alate payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(i) A copy of any noticeissued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been
furnished to the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discoversthat all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--
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(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of

this clause as soon as practicable upon ascertaining the cause giving rise to awithholding, but prior to the due date
for subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to subparagraph (e€)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under subparagraph (€)(1) of this clause;

(4) Subseguent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds

therefore must be recovered from the Government because of a reduction under subdivision (€)(5)(i)) of this clause;
or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay alate payment interest penalty computed at the rate of interest established by
the Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the

Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Noticeto Contracting Officer. Notify the Contracting Officer upon--
(i) Reduction of the amount of any subsequent certified application for payment; or
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under subparagraph (e)(1) of thisclause; and states that such withholding
began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld

payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) Theday theidentified subcontractor performance deficiency is corrected; or
(ii) The date that any subsequent payment is reduced under subdivision (€)(5)(i) of this clause.
(f) Third-party deficiency reports.

(1) Withholding from subcontractor. If a Contractor, after making payment to afirst-tier subcontractor, receives
from asupplier or subcontractor of the first-tier subcontractor (hereafter referred to as a*second-tier subcontractor™)
awritten notice in accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting a
deficiency in such first-tier subcontractor's performance under the contract for which the Contractor may be
ultimately liable, and the Contractor determines that all or a portion of future payments otherwise due such first-tier

subcontractor is subject to withholding in accordance with the subcontract agreement, the Contractor may, without
incurring an obligation to pay an interest penalty under subparagraph (€)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause
as soon as practicable upon making such determination; and
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(it) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. Assoon as practicable, but not |ater than 7 days after receipt of

satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first-tier subcontractor, or

(ii) Incur an obligation to pay alate payment interest penalty to such first-tier subcontractor computed at the
rate of interest established by the Secretary of the Treasury, and published in the Federal Register, for interest
payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor
accrues the obligation to pay an interest penalty.

(iii) Written notice of subcontractor withholding. A written notice of any withholding shall beissued to a
subcontractor (with a copy to the Contracting Officer of any such noticeissued by the Contractor), specifying--

(1) Theamount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and
(3) Theremedial actionsto be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) The contractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the subcontractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or alate payment interest penalty under a clause included in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United Statesisa
party. The United States may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall
not limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a

subcontractor in the event of adispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be

construed to be an obligation of the United States for such interest penalty. A cost reimbursement claim may not
include any amount for reimbursement of such interest penalty.

(End of clause)
5. 52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another period of time
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on
which the Contractor contemplates starting and compl eting the several salient features of the work (including
acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart of suitable scaleto
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
progress payments until the Contractor submits the required schedule.
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(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing
so shall immediately deliver three copies of the annotated schedule to the Contracting Officer. If, in the opinion of
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any
supplementary schedule or schedulesin chart form as the Contracting Officer deems necessary to demonstrate how
the approved rate of progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with
sufficient diligence to ensure completion within the time specified in the contract. Upon making this determination,
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in
accordance with the default terms of this contract.

(End of clause)

6. AUTHORIZED DEVIATIONS IN CLAUSES

The usein this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation isindicated by the addition of "(DEVIATION)" after the date of the clause.

7. BASIS FOR SETTLEMENT OF PROPOSALS

Actual costs will be used to determine equipment cost for a settlement proposal submitted on the total cost basis
under FAR 49.206-2(b). In evaluating atermination settlement proposal using the total cost basis, the following
principles will be applied to determine allowable equipment costs:

(1) Actual costs for each piece of equipment, or groups of similar serial or series equipment, need not be
available in the contractor's accounting records to determine total actual equipment costs.

(2) If equipment costs have been allocated to a contract using predetermined rates, those charges will be
adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable and unallocable expenses will be used to determine equipment
operating expenses.

(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedul e (subject to
the provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate.

8. DEFINITIONS (JUL 1989) (DEVIATION) EFARS 52.202-10001
(Thisclauseis applicable if the contract number begins with DACW)
(@) Theterm "head of the agency" or "Secretary" as used herein means the Secretary of the Army; and the term "his

duly authorized representative" means the Chief of Engineers, Department of the Army, or an individual or board
designated by him.
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(b) The agency board of contract appeals having jurisdiction over al appeals from final decisions of the Contracting

Officer under the Contract Disputes Act of 1978 is the Corps of Engineers Board of Contract Appeals, Office of the
Chief of Engineers, Pulaski Building, 20 Massachusetts Avenue, N.W., Washington, D.C. 20314-1000.

9. ENVIRONMENTAL LITIGATION (1974 NOV OCE)

(a) If the performance of all or any part of the work is suspended, delayed, or interrupted due to an order of a court
of competent jurisdiction as aresult of environmental litigation, as defined below, the Contracting Officer, at the
request of the Contractor, shall determine whether the order is duein any part to the acts or omissions of the
Contractor or a Subcontractor at any tier not required by the terms of this contract. If it isdetermined that the order
isnot duein any part to acts or omissions of the Contractor or a Subcontractor at any tier other than as required by
the terms of this contract, such suspension, delay, or interruption shall be considered asif ordered by the Contracting
Officer in the administration of this contract under the terms of the " Suspension of Work" clause of this contract.
The period of such suspension, delay or interruption shall be considered unreasonable, and an adjustment shall be
made for any increase in the cost of performance of this contract (excluding profit) as provided in that clause,
subject to all the provisions thereof.

(b) Theterm "environmental litigation", as used herein, means alawsuit alleging that the work will have an adverse

effect on the environment or that the Government has not duly considered, either substantively or procedurally, the
effect of the work on the environment.

(End of Clause)

10. FINAL EXAMINATION AND ACCEPTANCE (1965APR OCE)

(@) Assoon as practicable after the completion of the entire work or any section thereof (if thework is
divided into sections) asin the opinion of the Contracting Officer will not be subject to damage by further operations
under the contract, such work will be thoroughly examined at the cost and expense of the Government by sounding
or by sweeping, or both, as determined by the Contracting Officer. Should any shoals, lumps, or other lack of
contract depth be disclosed by this examination the Contractor will be required to remove same by dragging the
bottom or by dredging at the contract rate for dredging, but if the bottom is soft and the shoal areas are small and
form no material obstruction to navigation, the removal of such shoal may be waived by the discretion of the
Contracting Officer. The Contractor or his authorized representative will be notified when soundings and/or
sweepings are to be made, and will be permitted to accompany the survey party. Whenthe areaisfoundtobeina
satisfactory condition, it will be accepted finally. Should more than two sounding or sweeping operations by the
Government over an area be necessary be reason of work for the removal of shoals disclosed at a prior sounding or
sweeping, the cost of such third and any subsequent sounding or sweeping operations will be charged against the

Contractor at the rate of $1,500.00 per day for each day in which the Government plant is engaged in sounding or
sweeping and/or is enroute to or from the site or held at or near the said site for such operations.

(b) Final acceptance of the whole or a part of the work and the deductions or corrections of deductions
made thereon will not be reopened after having once been made, except on evidence of collusion, fraud, or obvious
error, and the acceptance of a completed section shall not change the time of payment of the retained percentages of
the whole or any part of the work.

(End of Clause)

11. 52.244-2 SUBCONTRACTS

(a) Definitions Asused in thisclause-
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"Approved purchasing system" means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

"Consent to subcontract”" means the Contracting Officer'swritten consent for the Contractor to enter into a particular
subcontract.

"Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies

or servicesfor performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at
FAR 52.245-18, Special Test Equipment.

(c) When this clause isincluded in afixed-price type contract, consent to subcontract is required only on unpriced

contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (d) or (e) of this clause.

(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that-

(1) I's of the cost-reimbursement, time-and-materials, or labor-hour type; or
(2) Isfixed-price and exceeds-

(i) For acontract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the
contract; or

(ii) For acontract awarded by acivilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer's written consent before placing the following subcontracts:

(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (c), (d), or (e) of this clause, including the
following information:

(i) A description of the supplies or services to be subcontracted.

(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or
Pricing Data, if required by other contract provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting-
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(A) The principal elements of the subcontract price negotiations;
(B) The most significant considerations controlling establishment of initial or revised prices;
(C) The reason cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing datain determining
the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not

accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price negotiated;

(F) Thereasons for any significant difference between the Contractor's price objective and the price negotiated; and
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons
for the incentives, and a summary of all trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (c), (d), or (€) of this clause.

(g) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor's purchasing system shall constitute a determination-

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) Torelieve the Contractor of any responsibility for performing this contract.

(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee

limitations in FAR 15.404-4(c)(4)(i).

(i) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.

(j) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart
44.3.

(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were eval uated during
negotiations

(End of clause)
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SECTION 00800
SPECIAL CONTRACT REQUIREMENTS
1 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK

(@) Oak Orchard Harbor (Bidding Schedules A & E)

(1) The Contractor shall be required to commence work under this portion of the contract within
ten (10) calendar days after the date of receipt by the Contractor of the Notice to Proceed, to prosecute
said work diligently, and to compl ete the entire work ready for use not later than fifty (50) calendar days,
from the date of receipt by the Contractor of the Notice to Proceed provided, that should the total quantity
of material to be paid for actually removed under the contract exceed the limit established in the clause
entitled "Variations in Estimated Quantities--Dredging", additional time will be allowed at the rate of one
(1) calendar day for each 1,000 cubic yards in excess of the established limit. Of thisfifty (50) day
performance period, thirty (30) days have been allocated for submittal review and approval. Thetime
stated for completion shall include final clean-up of the premises. The Contractor shall comply with the
milestone schedule below.

Milestone Maximum Calendar Days After Receipt of
Notice to Proceed
Commence Work (Submittals, Administration, etc.) 10
Commence Actua Sediment Removal Operations 40
Complete Entire Work 50

(2) The Notice to Proceed will be issued on or about 6/9/2004.

(3) The Oak Orchard Harbor has dredging restrictions based upon environmental conditions.
Dredging operations will be permitted between the period of 15 June and 1 September. The Contractor
shall adhere to this dredging restriction and schedule his work accordingly.

(4) The Contractor shall contact the local Coast Guard, the latest edition of the Federal Register
and the local Harbor Master for specific information regarding scheduled marine events which may
adversely affect the dredging/disposal operations and schedule the work accordingly. In addition, the
Contractor is advised that the following harbor events have been scheduled:

a  Wooden Boat Festival: August 14" & 15"
b. Fishing Derbies: August 7" — August 22™ & August 20" — September 6"

The Contractor is further advised that additional events, besides the ones listed above may occur within
the dredging/disposal area(s) which will significantly increase boat traffic in the harbor. This increased
traffic may adversely affect dredging and disposal operations.

(5) The Contractor shall submit a complete schedule of work covering the period of time from the
Notice of Award through the specified duration of the contract, including all private and Government
work, and the plant intended for each project, within ten (10) calendar days of receipt of the Notice of
Award.

00800-3
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(b) Great Sodus Harbor (Bidding Schedules B & F)

(1) The Contractor shall be required to commence work under this portion of the contract within
ten (10) calendar days after the date of receipt by the Contractor of the Notice to Proceed, to prosecute
said work diligently, and to complete the entire work ready for use not later than fifty-five (55) calendar
days, from the date of receipt by the Contractor of the Notice to Proceed provided, that should the total
quantity of material to be paid for actually removed under the contract exceed the limit established in the
clause entitled "Variations in Estimated Quantities--Dredging”, additional time will be allowed at the rate
of one (1) calendar day for each 2,000 cubic yards in excess of the established limit. Of thisfifty-five
(55) day performance period, thirty (30) days have been allocated for submittal review and approval. The
time stated for completion shall include final cleanup of the premises. The Contractor shall comply with
the milestone schedule below.

Milestone Maximum Calendar Days After Receipt of
Notice to Proceed
Commence Work (Submittals, Administration, etc.) 10
Commence Actual Sediment Removal Operations 40
Complete Entire Work 55

(2) The Notice to Proceed will be issued on or about 6/9/2004.

(3) The Great Sodus Harbor has dredging restrictions based upon environmental conditions.
Dredging operations will be permitted between the period of 1 July and 1 October. The Contractor shall
adhere to this dredging restriction and schedule his work accordingly.

(4) The Contractor shall contact the local Coast Guard, the latest edition of the Federal Register
and the local Harbor Master for specific information regarding scheduled marine events which may
adversely affect the dredging/disposal operations and schedule the work accordingly. In addition, the
Contractor is advised that many and various fishing derbies occur in the harbor area during the dredging
period. These derbieswill significantly increase boat traffic in the dredging/disposal areas This
increased traffic may adversely affect dredging and disposal operations.

(5) The Contractor shall submit a complete schedule of work covering the period of time from the
Notice of Award through the specified duration of the contract, including all private and Government
work, and the plant intended for each project, within ten (10) calendar days of receipt of the Notice of
Award.

(c) Oswego Harbor (Bidding SchedulesC & F)

(1) The Contractor shall be required to commence work under this portion of the contract within
ten (10) calendar days after the date of receipt by the Contractor of the Notice to Proceed, to prosecute
said work diligently, and to complete the entire work ready for use not later than fifty (50) calendar days,
from the date of receipt by the Contractor of the Notice to Proceed provided, that should the total quantity
of material to be paid for actually removed under the contract exceed the limit established in the clause
entitled "Variations in Estimated Quantities--Dredging", additional time will be allowed at the rate of one
(1) calendar day for each 2,000 cubic yards in excess of the established limit. Of thisfifty (50) day
performance period, thirty (30) days have been alocated for submittal review and approval. Thetime
stated for completion shall include final clean-up of the premises. The Contractor shall comply with the
milestone schedule below.
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Milestone Maximum Calendar Days After Receipt of
Notice to Proceed
Commence Work (Submittals, Administration, etc.) 10
Commence Actua Sediment Removal Operations 40
Complete Entire Work 50

(2) The Notice to Proceed will be issued on or about 6/9/2004.

(3) The Oswego Harbor has dredging restrictions based upon environmental conditions.
Dredging operations will be permitted between the period of 15 July and 1 October. The Contractor shall
adhere to this dredging restriction and schedule his work accordingly.

(4) The Contractor shall contact the local Coast Guard, the latest edition of the Federa Register
and the local Harbor Master for specific information regarding scheduled marine events which may
adversely affect the dredging/disposal operations and schedule the work accordingly. In addition, the
Contractor is advised that many and various fishing derbies occur in the harbor area during the dredging
period. These derbieswill significantly increase boat traffic in the dredging/disposal areas This
increased traffic may adversely affect dredging and disposal operations.

(5) The Contractor shall submit a complete schedule of work covering the period of time from the
Notice of Award through the specified duration of the contract, including all private and Government
work, and the plant intended for each project, within ten (10) calendar days of receipt of the Notice of
Award.

(d) Combined Oak Orchard, Great Sodus & Oswego Harbors (Bidding Schedules D & H)

(1) The Contractor shall be required to commence work under this portion of the contract within
ten (10) calendar days after the date of receipt by the Contractor of the Notice to Proceed, to prosecute
said work diligently, and to complete the entire work ready for use not later than eighty (80) calendar
days, from the date of receipt by the Contractor of the Notice to Proceed provided, that should the total
quantity of material to be paid for actually removed under the contract exceed the limit established in the
clause entitled "Variations in Estimated Quantities--Dredging”, additional time will be allowed at the rate
of one (1) calendar day for each 2,000 cubic yards in excess of the established limit. Of this eighty (80)
day performance period, thirty (30) days have been allocated for submittal review and approval. Thetime
stated for completion shall include final clean-up of the premises. The Contractor shall comply with the
milestone schedule below.

Milestone Maximum Calendar Days After Receipt of
Notice to Proceed
Commence Work (Submittals, Administration, etc.) 10
Commence Actua Sediment Removal Operations 40
Complete Entire Work 80

(2) The Notice to Proceed will be issued on or about 6/9/2004.

(3) All three harbors have dredging restrictions based upon environmental conditions. Dredging
operations will be permitted between the period of 15 June and 1 September at Oak Orchard Harbor, 1
July and 1 October for Great Sodus Harbor and 15 June and 1 October at Oswego Harbor. The
Contractor shall adhere to this dredging restriction and schedule his work accordingly.
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(4) The Contractor shall contact the local Coast Guard, the latest edition of the Federa Register
and the local Harbor Master for specific information regarding scheduled marine events which may
adversely affect the dredging/disposal operations and schedule the work accordingly. In addition, the
Contractor is advised that the following Oak Orchard harbor events have been scheduled:

c. Wooden Boat Festival: August 14" & 15"
d. Fishing Derbies: August 7" — August 22™ & August 20" — September 6"

In addition, the Contractor is advised that many and various fishing derbies occur in al the harbor areas
during the dredging period. These derbies will significantly increase boat traffic in the dredging/disposal
areas Thisincreased traffic may adversely affect dredging and disposal operations.

(5) The Contractor shall submit a complete schedule of work covering the period of time from the
Notice of Award through the specified duration of the contract, including al private and Government
work, and the plant intended for each project, within ten (10) calendar days of receipt of the Notice of
Award.
(End of Clause)

2 52.211-12 LIQUIDATED DAMAGES—CONSTRUCTION (APR 1984)

(a) If the Contractor fails to complete the work within the time specified in the contract,
or any extension, the Contractor shall pay to the Government as liquidated damages, the sum of $ 814.00
for each day of delay.

(b) If the Government terminates the Contractor’ s right to proceed, the resulting damage will
consist of liquidated damages until such reasonable time as may be required for final completion of the
work together with any increased costs occasioned the Government in completing the work.

(c) If the Government does not terminate the Contractor’ s right to proceed, the resulting damage
will consist of liquidated damages until the work is completed or accepted.
(End of clause)

3 52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor’ s information. The Government
shall not be responsible for any interpretation of or conclusion drawn from the data or information by the
Contractor.

(@) Theindications of physical conditions on the drawings and in the specifications are the result
of site investigations by surveys and soundings.

(b) Westher Conditions. N/A.

(c) Transportation Facilities. The locations are served by railroads and major highways. The
Contractor shall investigate and obtain the necessary information and data regarding the availability and
use of access roads, dock facilities, highways and railroad facilities to the site of the work. The
Contractor shall, without additional expense to the Government, be responsible for obtaining any
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necessary permits to operate on or cross public highways and roads and railroads in connection with the
prosecution of the contract work. See the Contract Clause (Section 00700) entitled “Permits and
Responsibilities’.

(d) Project Condition Soundings. Government sounding drawings from the previous year are
included as reference drawings and are listed in the paragraph entitled “ Contract Drawings, Maps and
Specifications’ of this section.

(e) Lake Levels. Data and forecasts are available through the publication, “Monthly Bulletin of
Lake Levels’ by the Department of the Army, Detroit District, Corps of Engineers, ATTN: CELRE-EP-
HW, P.O. Box 1027, Detroit, M| 48231-1027.

(f) Harbor and Channel Traffic. Thereisaheavy amount of traffic in all of the harbors during the
navigation season, consisting primarily of fishing boats and recreational craft. The Contractor, in
planning the schedule of operations, must not impede the traffic of incoming or outgoing vessels.

(g) Channel Crossing Items. The plans show the approximate locations of pipe, cable, and other
type utility crossings within the work limits. The Contractor shall confer with the owners of the crossings
regarding their exact locations and elevations and will be held responsible for any damages done to them
by the dredging operations.

(h) Local Conditions. The work areas inside the harbors are considered sheltered athough they
may be subject to wave action from the north. Work areas in the lake approach channels are subject to
lake storms from al quarters. The Open-Lake disposal areas are subject to lake storms from al quarters.
Up-to-date Federal and City regulations governing the use, navigation and administration of the harbors
are published in the latest issue of the “United States Coast Pilot 67, by the U.S. Department of
Commerce, National Oceanic and Atmospheric Administration.

(i) Condition of Channels. The channels are dredged totally, or in part, periodically depending
upon sediment build-up over the years, however Great Sodus Harbor hasn’t been dredged for many years,
which may cause some difficult dredging . Project condition sounding drawings showing the depths prior
to maintenance dredging in previous years are available for inspection in the Survey Branch, Department
of the Army, US Army Engineer District, Buffalo, Building No. 2, 1776 Niagara Street, Buffalo, NY
14207-3199, (716) 879-4285, and may be inspected by the bidders between the hours of 8:00 AM and
4:00 PM, Monday through Friday. Previous year drawings are to be considered for information only, and
should not be considered representative of current conditions. In an effort to assist the Contractor,
sediment analysis and particle size distributions for each harbor are incorporated as attachments as listed
in Section 00100, clause entitled “LIST OF ATTACHMENTS".

() Airport Traffic. N/A

(k) Acceptance Section Lengths: There will be three acceptance areas at Oswego Harbor and one
acceptance section at both Oak Orchard and Great Sodus Harbors. These areas are indicated on the
contract drawings and aso on the Bidding Schedules located in Section 00010, “SOLICITATION,
OFFER AND AWARD (SF 1442), AND BIDDING SCHEDULE.”

(I) Datum and Benchmarks. The plane of reference of low water datum as used in these
specifications is that determined by the following bench marks:
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Oak Orchard:

(1) B.M. Poplar, (1948), is at Point Breeze, Orleans County, New Y ork, on the north side
of Ontario Street, on south side of the Lakeland Hotel property, on centerline extended of street
running south, about 28 feet from the centerline of Ontario Street, 11.4 feet north of concrete wall
along south property line, 25.1 feet south of alone pinetree, 10.4 feet northeast of an 18-inch
poplar tree, 10.8 feet northwest of another 18-inch poplar tree, 0.5 feet below ground surface,
being highest point on top of a 0.875-inch diameter iron rod, 7 feet long. Elevation: 255.4124
feet.

(2) B.M. Berns, (1967), is at Carlton, known localy as the Bridges, Orleans County,
New Y ork, about 124 feet east of the most northerly of three bridges over Oak Orchard Creek, on
the property of F.J. Berns, 1296 Point Breeze Road, 44 feet northerly of centerline of Point
Breeze Road, 23.4 feet southeast of street sign, 1.4 feet south of Utility Pole No. 14361/64, ¥~
foot below the ground surface, being the highest point on top of a 5/8-inch diameter copper-
coated steel rod, 8 feet long. Elevation: 267.8337 feet.

(3) B.M. Hotel (1948), is at Point Breeze, Orleans county, New Y ork, on south side of
Ontario Street, near northwest corner of the Cottage hotel, 1.0 feet from line of north face and 0.7
feet from line of west face of the Hotel, ¥>foot below the ground surface, being highest point on
top of a 1-inch diameter iron rod, 10 feet long. Elevation: 255.0482.

(4) B.M. Betty (1978), is at Carlton, (know locally as Bridges), Orleans County, New
Y ork, at southwest corner of most northerly of three bridges over the Oak Orchard Creek, on the
stedl framework, 15 feet southerly of centerline of Oak Orchard River Road, 1.0 feet south of
Steel I-beam, 1.0 foot east of east face of wingwall, 1-foot below the sidewalk and flush with the
wingwall, being the highest point in a 1 inch sguare formed by two chiseled lines and the edges of
the framework.

Great Sodus:

(1) B.M USEO 2, ((1976), a control mark of the Buffalo District, Corps of Engineers, is
at Sodus Point, Wayne County, New Y ork, on the west side of the entrance to Sodus bay, on
inner end of the entrance pier, 19.9 feet from southeast leg of front light of the Sodus Inner Range
Lights, 2.1 feet from the channel face, 3.2 feet from angle in the pier, being highest point in
triangle at center of bronze disc set into the concrete. Elevation: 250.05 feet.

(2) B.M. M 148, (1976), is at Sodus Point, Wayne County, New Y ork, about 0.2 miles
east of intersection of Fitzhugh Street (Hwy. 14) and Bay Street, 108 feet east of centerline of
Ontario Street, 18 feet north of the centerline of Bay Street, 5.7 feet east of Utility Pole No. 957-
234, 0.9 feet east of west face and 0.8 feet south of north face of concrete culvert, 1 foot below
the road, being the highest point over cross at center of bronze disc set into the top of the culvert.
Elevation: 269.59 feet.

(3) B.M. POINT (1976), is a Sodus Point, Wayne County, New Y ork, about 1,400 feet
west of the front light of the Sodus Inner Range Lights, near the northeast corner of Sixth Street
and Wickam Boulevard, 47.1 feet southwest of southeast corner of small frame dwelling, 32 feet
east of the centerline of Sixth Street, 22.4 feet north of the centerline of Wickam Boulevard, 23.8
feet southwest of the southwest corner of the small frame dwelling, 22.2 feet southeast of a 15-
inch poplar, 13.0 feet northeast of an 18-inch willow, 5.9 feet north of centerline of afire hydrant,
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3/4 —foot below the ground surface, being highest point on top of a ¥«inch diameter iron rod, 7
feet long. Elevation: 249.15 feet.

Oswego Harbor:

(1) B.M.CARAGE (1975), is a Oswego, Oswego County, New Y ork, at the north end
of West Third Street, at the Coast Guard Building, set vertically in the southeast corner of the
Main Building, 8.6 feet from the southeast corner, 3.4 feet east of the east edge of alarge
overhead door, and set about 4.2 feet above ground. Elevation: 255.630 feet.

(2) B.M. K 403 (1975), is at Oswego, Oswego County, New Y ork, at the northwest
corner of West First Street and West Bridge Street (US Hwy 104), at the northeast corner of
Marine Midland Trust Company of Central New York, a2 X 2 inch chiseled square in the
sidewalk, 0.2 inches north of the northeast corner of building, 31.5 feet north of B.M. OS2
(USLS), 21.3 feet southwest of curb of West First Street, 17.4 feet south of curb of West Bridge
Street and about level with West Bridge Street. Elevation: 270.732 feet.

The plane of low water datum is 569.2 feet above mean level at Rimouski, Quebec (IGLD-1985)
(International Great Lakes Datum 1985).

(m) Area Office Point of Contact. Submittals shall be transmitted to the following:

Mr. David Bingert

Department of the Army

U.S. Army Engineer District, Buffalo
NYPA Area Office

1776 Niagara Street

Buffalo, NY 14207-3199

(716) 879-4302 — Tel.

(716) 879-4356 — Fax

(n) Notifications. The Contractor shall notify the Shore Maintenance Detachment, Ninth Coast
Guard Didtrict, 1240 E. Ninth Street, Cleveland, OH 44199-2060, phone (216) 522-7601, at least two (2)
weeks prior to commencement of dredging, concerning the presence of Coast Guard-owned cables and
the necessary action and coordination to prevent cable damage.

(o) Order of Work: At Oswego Harbor, the Contractor shall commence dredging and disposal of
dredged materia from within Area“A” followed by Area“B”, followed by Area“C”, asindicated on the
contract drawings. Within the order of work, the material dredged from Area“A” will be capped with
material from Area“B” and subsequently al that material will be capped by the material from Area“C”.

(p) Capacity of Disposal Area. The Government-designated Open-L ake Disposal areas have
sufficient capacity to accept the estimated quantity of dredged material in this contract, based on analysis
of datain the latest disposal areas survey.

(g) Confined Disposal Facility (CDF) Information: N/A.

(r) Open-Lake Disposal. The following guidelines shall be adhered to when disposing of the
dredged material in the Government-designated Open-L ake Disposal area:
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(1) Procedure. Dredging shall be conducted in such a manner which will prevent
spillage or discharge of any dredged material between the dredging location and the disposal area.
Placement of dredged material from Oswego Harbor is restricted to the center of the northwest
guadrant, and from Great Sodus Harbor to the northern half of the respective Open-Lake Disposal
areas, as shown on the contract drawings. No boulders, broken concrete, or other similar-type
debris shall be disposed of in the Open-Lake Disposal areas. For disposal of this type of material,
see paragraph “Other Removed Materials” of Section 02481, “MAINTENANCE DREDGING".

(2) Limits on Open-Lake Disposal. Discharge of the following amounts of dredged
material, in cubic yards (CY), into the respective Open-L ake Disposal areas have been
authorized under Section 404 of the Clean Water Act (33 USC 1344):

Oak Orchard................ 20,000 CY
Great Sodus................. 40,000 CY
OSWEJO......vevveineanen, 40,000 CY

(s) Nearshore Disposal Area Information: N/A.

(t) Contractor-furnished Disposal Area Agency Coordination. The Contractor shall coordinate on
the use of the proposed Contractor-furnished Disposal area(s) with the following agencies, and shall

submit with his bid, written approval from these agencies, for the use of the Disposal area(s):

Regiona Administrator

U.S. Environmental Protection Agency
26 Federa Plaza

New York, New Y ork 10007

(212) 264-8556

Deputy Commissioner for Historic Preservation

NY S Office of Parks and Recreation and Historic
Preservation Agency

Building #1

Empire State Plaza

Albany, NY 12238

(518) 474-9047

Field Supervisor, Fish & Wildlife Services
Department of the Interior

100 Grange Place, Room 202

Cortland, NY 13045

(607) 753-9334

District Commander
Attention: CELRB-TD-RN
U.S. Army Engineer District
1776 Niagara Street

Buffalo, NY 14207-3199
(716) 879-4321

Regional Director

NY State Health Department
Western Region

42 \Washington Street
Rochester, NY 11460

(585) 262-2010

Coastal Zone Management
Office of Coastal Resources
162 Washington Street
Albany, NY 12231-0001
(518) 474-3642
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Regiona Permit Administrator
Region 8 - NYSDEC

6274 East Avon-Lima Road
Avon, NY 14414

(585) 226-2466

ADDITIONAL FOR OSWEGO ONLY::

Regiona Permit Administrator
Region 7—-NYSDEC

615 Erie Boulevard West
Syracuse, NY 12304

(315) 426-7438

(u) Restrictions. N/A

W912P4-04-B-00X X
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Director, Fish & Wildlife Services
Department of the Interior

1 Gateway Center, Suite 700
Newton Corner, MA 02158

(617) 965-5100

(End of Clause)

4 252.236-7001 CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

€) The CD-Rom disc furnished by the Government for solicitation of bids includes an
electronic copy of the contract drawings, maps and specifications without charge except applicable
publications incorporated into the specifications by reference. Large scale paper or mylar copies of the
plans and paper copies of the specifications may be produced at the Contractor’ s expense from the CD-
Rom. The work shall conform to the following contract drawings and maps, al of which form a part of
the contractual documents.

Title File Drawing No.
CONTRACT DRAWINGS:
Oak Orchard Harbor, Oak Orchard, NY
Maintenance Dredging — FY 2004 General Plan 13 04-0OGO-1/1
Great Sodus Harbor, Great Sodus Bay, NY
Maintenance Dredging — FY 2004 General Plan 2/3 04-0GO-1/2
Oswego Harbor, Oswego, NY
Maintenance Dredging — FY 2004 General Plan 3/3 04-OGO-1/3

REFERENCE DRAWINGS:

03S-0OAK-1/1 Project Condition Soundings, October 2003
03S-GSB-1/1 Project Condition Soundings, October 2003
03S-0OSW-1/1 Project Condition Soundings, October 2003
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(b) Omissions from the drawings or specifications or the misdescription of details of work which
are manifestly necessary to carry out the intent of the drawings and specifications, or which are
customarily performed, shall not relieve the Contractor from performing such omitted or misdescribed
details of the work but they shall be performed asif fully and correctly set forth and described in the
drawings and specifications.

(c) The Contractor shall check al drawings furnished him immediately upon their receipt and
shall promptly notify the Contracting Officer of any discrepancies. Figures marked on drawings shall in
general be followed in preference to scale measurements. Large scale drawings shall in general govern
small scale drawings. The Contractor shall compare all drawings and verify the figures before laying out
the work and will be responsible for any errors which might have been avoided thereby.

(End of Clause)

5 52.219-14 LIMITATIONS ON SUBCONTRACTINGS (DEC 1996)

(8) This clause does not apply to the unrestricted portion of a partial set-aside.

(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in
performance of the contract in the case of a contract for--

(1) Services (except construction). At least 50 percent of the cost of contract performance
incurred for personnel shall be expended for employees of the concern.

(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The
concern shall perform work for at least 50 percent of the cost of manufacturing the supplies, not
including the cost of materials.

(3) Genera construction. The concern will perform at least 15 percent of the cost of the
contract, not including the cost of materials, with its own employees.

(4) Construction by specia trade contractors. The concern will perform at least 25
percent of the cost of the contract, not including the cost of materials, with its own employees.
(End of clause)

6 52.236-16 QUANTITY SURVEYS (APR 1984)

(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in
computing the quantities of work performed and the actual construction completed and in place.

(b) The Government shall conduct the original and final surveys and make the computations
based on them. The Contractor shall conduct the surveys for any periods for which progress payments are
requested and shall make the computations based on these surveys. All surveys conducted by the
Contractor shall be conducted under the direction of arepresentative of the Contracting Officer, unless the
Contracting Officer waives this requirement in a specific instance.

(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes
and all other records relating to the survey or to the layout of the work to the Contracting Officer, who
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shall use them as necessary to determine the amount of progress payments. The Contractor shall retain
copies of all such material furnished to the Contracting Officer.
(End of clause)

7 QUANTITY SURVEY SCHEDULING

The Government will perform the "before" contract dredging survey(s) to determine the work
required, during the fourteen (14) calendar day period prior to the start of dredging operations. The
Contractor shall notify the Contracting Officer, in writing, within ten (10) calendar days after award of the
contract, the date on which he proposes to begin the contract dredging. Any changes to the proposed start
date must be made before the start of the fourteen (14) day period. The Contractor shall be responsible
for the cost of al additional surveys performed as a result of the Contractor’ s failure to meet the proposed
start date. Additional surveys may be performed if deemed beneficial to the Government, by the
Contracting Officer, or at the request of the Contractor. The cost of additional surveyswill be
reimbursed, by the Contractor, to the Government at the rate of $1,760.00 per day. The Government shall
schedule the additional survey(s) as soon as possible, taking into consideration the Government resources
and other commitments for similar work. No time extensions shall be granted or costs or damages
allowed to the Contractor for any delays resulting from the taking of a second or subsequent "before”
dredging survey(s).

(End of Clause)

8 252.236-7002 OBSTRUCTION OF NAVIGABLE WATERWAYS (DEC 1991)

(a) The Contractor shall—

(1) Promptly recover and remove any material, plant, machinery, or appliance which the
Contractor loses, dumps, throws overboard, sinks, or misplaces, and which, in the opinion of the
Contracting Officer, may be dangerous to or obstruct navigation;

(2) Give immediate notice, with description and locations of any such obstructions, to the
Contracting Officer; and

(3) When required by the Contracting Officer, mark or buoy such obstructions until the
same are removed.
(b) The Contracting Officer may—

(1) Remove the obstructions by contract or otherwise should the Contractor refuse,
neglect, or delay compliance with paragraph (a) of this clause; and

(2) Deduct the cost of removal from any monies due or to become due to the Contractor;
or
(3) Recover the cost of removal under the Contractor’ s bond.

(c) The Contractor’s liability for the removal of avessel wrecked or sunk without fault or
negligenceis limited to that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3,
1899 (33 U.S.C. 410 et seq.).

(End of clause)
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9 252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a) The Government will pay all costs for the mobilization and demabilization of al of the
Contractor’s plant and equipment at the contract lump sum price for this item.

(1) Sixty (60%) percent of the lump sum price upon completion of the Contractor’s
mobilization at the work site.

(2) The remaining forty (40%) percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion
of the bid if the Contracting Officer believes that the percentages in paragraphs (8)(1) and (2) of this
clause do not bear areasonable relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in
payment, as determined by the Contracting Officer, of —

(i) Actua mobilization costs at completion of mobilization,
(i) Actual demobilization costs at completion of demobilization; and
(iif) The remainder of thisitem in the final payment under this contract.

(2) The Contracting Officer’ s determination of the actual costs in paragraph (b)(1)of this
clause is not subject to apped.
(End of clause)

10 ACCOMMODATIONS FOR INSPECTORS

The Contractor shall furnish to inspectors on board the dredge or other craft upon which they are
employed a suitable separate desk for office purposes. The desk shall be in aroom fully equipped and
maintained to the satisfaction of the Contracting Officer. The room shall be properly heated, ventilated,
and lighted. The desk shall be furnished with alock and chair. Washing and toilet facilities shall be
made available for the inspectors. No separate payment will be made for providing and maintaining
accommodations for inspectors, and all costs associated therewith shall be included in the payment
item(s) shown in Section 00010, “SOLICITATION, OFFER, AND AWARD (SF 1442) AND BIDDING
SCHEDULE”. If the Contractor failsto meet these requirements, the facilities referred to above will be
secured by the Contracting Officer, and the cost thereof will be deducted from paymentsto the
Contractor.

(End of Clause)

11 CERF IMPLEMENTATION (1983 JUN OCE)

If the work specified in this contract is performed by a hopper dredge(s), the owner must have an
active Basic Ordering Agreement (BOA) for the hopper dredge(s) on file with the Corps. The Contractor
shall be obligated to make the hopper dredge(s) available to serve in the Corps of Engineers Reserve Fleet
(CERF) at any time that the hopper dredge(s) is performing work under this contract. When the
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Contracting Officer is notified of the decision to activate this dredge(s) into the CERF, he shall take
appropriate action to release the dredge(s). He may then extend or terminate the contract to implement
whichever action isin the best interest of the Government. The CERF Contractor shall also be subject to
the following conditions:

(a) The Director of Civil Works may require the Contractor to perform emergency dredging at
another CONUS (48 contiguous states) site for a period of time equal to the remaining time under this
contract at the date of notification plus up to ninety (90) days at the previously negotiated rate which
appears on the schedule of pricesin the BOA.

(b) The Chief of Engineers may require the Contractor to perform emergency dredging at an
OCONUS (Outside CONUS which includes Alaska, Hawaii, Puerto Rico, the Virgin Isands, or U.S.
Trust Territories) site for a period of time equal to the time remaining under this contract at the date of
notification plus up to one hundred eighty (180) days at the negotiated rate which appears on the schedule
of pricesin the BOA.

(c) The CERF shall be activated by the Chief of Engineers or the Director of Civil Works; then
the Ordering Contracting Officer will notify the Contractor. From the time of notification, the selected
hopper dredge(s) must depart for the emergency assignment within seventy-two (72) hours for CONUS or
ten (10) days for OCONUS assignments.

(d) A confirming delivery order will be issued pursuant to the Basic Ordering Agreement (BOA)
by the Ordering Contracting Officer. Such delivery order shal utilize the schedule of ratesin the BOA
for the specific hopper dredge(s).

(e) If during the time period specified in a b, or ¢, above, a CERF vessel(s) is still required, the
contract performance may be continued for additional time by mutual agreement.
(End of Clause)
(EFARS 52.2/9112)

12 CONTINUITY OF WORK (1965 APR OCE)

No payment will be made for work done in any area designated by the Contracting Officer until
the full depth required under the contract is secured in the whole of such area, unless prevented by ledge
rock, nor will payment be made for excavation in any area not adjacent to and in prolongation of areas
where full depth has been secured except by decision of the Contracting Officer. Should any such
nonadjacent area be excavated to full depth during the operations carried on under the contract, payment
for al work therein may be deferred until the required depth has been made in the areaintervening. The
Contractor may be required to suspend dredging at any time when for any reason the gages or ranges
cannot be seen or properly followed.

(End of Clause)
(EFARS 52.2/9110(c))

13 CONTRACTOR SUBMITTAL PROCEDURES ER 415-1-10

Within ten (10) days after receipt of notice to proceed, the Contractor shall complete and submit
to the Contracting Officer, in duplicate, submittal register ENG Form 4288 listing all submittals and
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dates. In addition to those items listed on ENG Form 4288, the Contractor will furnish submittals for any
deviation from the plans and specifications. The scheduled need dates must be recorded on the document
for each item for control purposes. In preparing the document, adequate time (minimum of 30 days) will
be allowed for review and approval and possible resubmittal. Scheduling shall be coordinated with the
approved progress schedule. The Contractor’s Quality Control representative shall review the listing at
least every 30 days and take appropriate action to maintain an effective system. Copies of updated or
corrected listing shall be submitted to the Contracting Officer at least every 60 days in the quantity
specified. Payment will not be made for any material or equipment which does not comply with contract
requirements.

(& A copy of ENG Form 4288 entitled “SUBMITTAL REGISTER” islisted as an attachment in
Section 00100. The form has been completed to show those technical items the Contractor shall submit
to the Contracting Officer, asindicated in the contract requirements. The Contractor may reproduce this
form for itsuse. The furnished listing shall not relieve the Contractor of its obligation to comply with the
specifications for items not on the listing.

(b) TRANSMITTAL OF SUBMITTALS. All itemswhich are to be submitted to the
Contracting Officer for approval shall be transmitted with ENG Form 4025, entitled “Transmittal of Shop
Drawings, Equipment Data, Material Sample, or Manufacturer’s Certificates of Compliance”, and islisted
as an attachment in Section 00100.

(End of Clause)

4 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

(a) Allowable cost for construction and marine plant and equipment in sound workable condition
owned or controlled and furnished by a contractor or subcontractor at any tier shall be based on actual
cost data for each piece of equipment or groups of similar serial and series for which the Government can
determine both ownership and operating costs from the contractor’ s accounting records. When both
ownership and operating costs cannot be determined for any piece of equipment or groups of similar
serid or series equipment from the contractor’ s accounting records, costs for that equipment shall be
based upon the applicable provisions of EP 1110-1-8, “ Construction Equipment Ownership and Operating
Expense Schedule,” Region II. Working conditions shall be considered to be average for determining
equipment rates using the schedule unless specified otherwise by the contracting officer. For equipment
not included in the schedule, rates for comparable pieces of equipment may be used or arate may be
developed using the formula provided in the schedule. For forward pricing, the schedule in effect at the
time of negotiations shall apply. For retrospective pricing, the schedule in effect at the time the work was
performed shall apply.

(b) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR
31.205-36 substantiated by certified copies of paid invoices. Rates for equipment rented from an
organization under common control, lease-purchase or sale-leaseback arrangements will be determined
using the schedule except that rental costs leased from an organization under common control that has an
established practice of leasing the same or similar equipment to unaffiliated lessees are alowable. Costs
for major repairs and overhaul are unallowable.

(c) When actual equipment costs are proposed and the total amount of the pricing action is over
$25,000, cost or pricing data shall be submitted on Standard Form 1411, “Contract Pricing Proposal
Cover Sheet.” By submitting cost or pricing data, the contractor grants to the contracting officer or an
authorizing representative the right to examine those books, records, documents and other supporting data
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that will permit evaluation of the proposed equipment costs. After price agreement the Contractor shall
certify that the equipment costs or pricing data submitted are accurate, complete and current.
(End of Clause)
(EFARS 31.105(d)(2)(1)(A)

15 LAYOUT OF WORK (1965 APR OCE)

(a) The Government has established bench marks and horizontal control points at the site of the
work. These are described and indicated on contract drawings.

(b) From these control points the Contractor shall lay out the work by establishing al lines and
grades at the site necessary to control the work and shall be responsible for al measurements that may be
required for the execution of the work to the location and limit marks prescribed in the specifications or
on the contract drawings. The Contractor shall establish and maintain at the site of the work the
following horizontal and vertical controls:

See Section 02481, "MAINTENANCE DREDGING," Paragraph “Layout of Work”.
See Section00800, “SPECIAL CONTRACT REQUIREMENTS,” Clause “Physical Data’,
Paragraph “ Datum and Benchmarks'.

The above are minimum requirements and the Contractor shall place and establish such additional
stakes and markers as may be necessary for control and guidance of his construction operations. All
survey data shall be recorded in accordance with standard and approved methods. All field notes,
sketches, recordings and computations made by the Contractor in establishing above horizontal and
vertical control points shall be available at al times during the progress of the work for ready examination
by the contracting officer or his duly authorized representative.

(c) The Contractor shall furnish, at his own expense, all such stakes, spikes, steel pins, templates,
platforms, equipment, tools and material and all labor as may be required in laying out any part of the
work from the control points established by the Government. It shall be the responsibility of the
contractor to maintain and preserve al stakes and other markers established by him until authorized to
remove them. If any of the control points established at the site by the Government are destroyed by or
through the negligence of the Contractor prior to their authorized removal, they may be replaced by the
Contracting Officer, and the expense of replacement will be deducted from any amount due or which may
become due the Contractor. The Contracting Officer may require that work be suspended at any time
when horizontal and vertical control points established at the site by the Contractor are not reasonably
adequate to permit checking the work. Such suspension will be withdrawn upon proper replacement of
the control points.

(End of Clause)
(EFARS 52.2/9108(8) (b))

16 MARKING AND LIGHTING OF EQUIPMENT

(8 When not in use, all booms and similar unusually high equipment shall be lowered to below
the equipment’ s fixed highest point. Tips of booms shall also be marked by ared light continuoudly lit
day and night.
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(b) Top 15 feet of booms shall be painted with fluorescent orange Federal Standard 595A, color
38903 or equal.

(c) All Contractor work vehicles shall be identified by company name.
(End of Clause)

17 REAL ESTATE

No real estate rights have been obtained by the Government for this project. If any real estate
rights are desired by the Contractor in addition to that already available to the Government for accessto
the disposal facility and/or project area, they shall be obtained by the Contractor at his own expense.
Copies of any such agreements shall be furnished to the Contracting Officer for approval before entering
thereon. Such agreements shall clearly relieve the Government of any responsibility for damages
resulting from the use of such grounds.

(End of Clause)

18 REPORT OF DREDGING OPERATIONS

As set forth in Section 00700, "Contract Clauses', paragraph entitled "Inspection of
Construction,” which requires the maintenance of inspection records, either ENG Form 4267 (Report of
Operations - Pipeline, Dipper or Bucket Dredges) or ENG Form 27 (Daily Report of Operations - Hopper
Dredges), as appropriate to the type of work being performed, shall be completed daily. The Contractor
shall furnish the completed forms, to the Contracting Officer. Blank copiesof both forms are located at
the end of this Solicitation. An adequate supply will be provided to the Contractor by the Contracting
Officer. If the Contractor proposes to use any other form, it shall be approved by the Contracting Officer
prior to use.

(End of Clause)

19 SAFETY REQUIREMENTS

(a) General. Contract Clause entitled “ Accident Prevention” of this contract requires compliance
with all pertinent provisions of Corps of Engineers Manual, EM 385-1-1 dated 3 November 2003 entitled
“Safety and Health Requirements Manual.” Engineer Manual EM 385-1-1 can be accessed at
http://www.Irb.usace.army.mil/contracting/SafetyM anual/Safety.html. The Contractor will be required to
comply with OSHA standards and acquaint himself with any changes to those standards and the Corps of
Engineers Safety and Health Requirements Manual (EM 385-1-1).

(b) Accident Prevention Plan. The Contractor’s Accident Prevention Plan format shall be in
accordance with Appendix A of the “ Safety and Health Requirements Manual”, EM 385-1-1. A sample
Accident Prevention Plan template isincluded as an attachment to this solicitation. Additionally, the
Contractor shall complete the Accident Prevention Plan Checklist included as an attachment to this
solicitation.

(c) Activity Hazard Analysis. The“Accident Prevention Plan” required by EM 385-1-1 shall

include, as a separate attachment, a detailed Activity Hazard Analysis of each phase of work. This
analysis shall list all anticipated hazards and specific actions to be taken by the Contractor to prevent
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injury to personnel or property damage from such hazards. For projects involving major phases of work

in successive stages, separate anaysis shall be submitted for each such phase immediately prior to

commencement of that phase. The analysisfor the first phase or in the case of smaller projects, the

analysis for the entire project shall be submitted with the “ Accident Prevention Plan” required by

Contract Clauses prior to the preconstruction conference. The Contractor’s submittals will be reviewed

for acceptance by designated Government personnel prior to the start of any work under this contract.
(End of Clause)

20 SHOALING (1965 APR OCE)

If, before the contract is completed, shoaling occurs in any section previously accepted, including
shoaling in the finished channel, because of the natural lowering of the side slopes, redredging at contract
price, within the limit of available funds, may be done if agreeable to both the Contractor and the
Contracting Officer.

(End of Clause)
(EFARS 52.2/9110(f))

21 SIGNAL LIGHTS

The Contractor shall display signal lights and conduct his operations in accordance with the
Genera Regulations of the Department of the Army and of the Coast Guard governing lights and day
signals to be displayed by towing vessels with tows on which no signals can be displayed, vessels
working on wrecks, dredges, and vessels engaged in laying cables or pipe or in submarine or bank
protection operations, lights to be displayed on dredge pipe lines, and day signals to be displayed by
vessels of more than 65 feet in length moored or anchored in afairway or channel, and the passing by
other vessels of floating plant working in navigable channels, as approved by the Commandant, U.S.
Coast Guard (33 C.F.R. 80.18-80.31aand 33 C.F.R. 95.51-95-70).

(End of Clause)

22 VARIATIONS IN ESTIMATED QUANTITIES--DREDGING (1985 JAN HQ
USACE)

(a) Where the quantity of a pay item in this contract is an estimated quantity and where the actua
guantity of material within the required dredging prism varies more than fifteen percent (15%) above or
below the stated estimated quantity within the required dredging prism, an equitable adjustment in the
contract unit price will be made upon demand of either party. The equitable adjustment will be based
upon any increase or decrease in costs due solely to the variations above one-hundred fifteen percent
(115%) or below eighty-five percent (85%) of the estimated quantity within the required dredging prism.
Any equitable adjustment in the contract unit price will also apply to that part of the actual quantity of
allowable overdepth material above one-hundred fifteen percent (115%) or below eighty-five percent
(85%) of the estimated quantity.

(End of Clause)
(EFARS 52.2/9110(i))
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23 VESSEL EMBARKING/DISEMBARKING SAFETY

When a hopper dredge is used in the performance of the work, embarking and/or disembarking of
the dredge vessel shall be made only after the dredge vessal has safely " checked-down" and the launch
craft is safely alongside, and at the same speed and direction as the dredge vessel. Embarking and/or
disembarking shall only take place under the direction of the launch craft operator.

(End of Clause)

24 WITHDRAWAL OF CONTRACTOR'S PLANT FROM CONTRACT WORK

(a) At least ten (10) days before commencing work under this contract, the Contractor shall
submit to the Contracting Officer in writing, alist indicating the location of all dredging work not covered
by this contract, if any, he desires to perform during the first calendar month of this contract with the
dredging plant assigned to this contract. The request submitted to the Contracting Officer for approval of
work not covered by this contract shall indicate the estimated number of work days, including probable
delays that the Contractor desires to withdraw from contract operations for work not covered by this
contract. The proposed work not covered by this contract shall be located only adjacent to the work under
this contract.

(b) The Contractor shall periodically submit similar requests as may be necessary throughout the
duration of the contract, each |etter to cover a period no greater than one calendar month. Each letter
shall be submitted at least ten (10) days in advance of the period covered by the letter.

(c) The Contracting Officer, after ascertaining the overall needs of navigation and the needs of
those seeking dredging not covered by this contract from such sources as may be available, and after
determining that the Contractor has maintained a satisfactory rate of progress, shall determine the
maximum number of work days that the Contractor may withdraw his plant for dredging not covered by
this contract during the period covered by such request.

(d) The date and duration of each individual withdrawal and the number of days and total time
during which the plant may be withdrawn from the contract under each such approval, shall be controlled
by the Contracting Officer or his designated agent in a manner which, in his opinion, best serves the
interests of navigation.

(e) The Contractor shall be assessed liquidated damages for each day plant assigned to this
contract is withdrawn to perform dredging not covered by this contract without the approva of the
Contracting Officer.

(End of Clause)
(End of Section 00800)
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